
                                                IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  09/18/15 
                                                           VENDOR RANKING                                          Page:  001  1 
 

     Bid  Order:  001                         Contract ID:  33-C033-096                 Primary County:  FAYETTE 
   Letting Date:  150818     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    TAYLOR CONSTRUCTION, INC. 
Contract Period:   50 WORK DAYS      Late Start Date:  04/25/16 
 
 
        Project:  BROS-C033(96)--8J-33 
      Work Type:  BRIDGE REPLACEMENT - CCS 
         County:  FAYETTE            Prj Awd Amt: $352,003.70 
          Route:  S AVENUE 
       Location:  S AVENUE OVER VOLGA RIVER 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   TA060          TAYLOR CONSTRUCTION, INC.                                                  $    352,003.70     100.00  % 
   2   PE320          PETERSON CONTRACTORS INC.                                                  $    359,099.42     102.01  % 
   3   K.140          K CONSTRUCTION INC.                                                        $    362,776.82     103.06  % 
   4   IO081          IOWA BRIDGE & CULVERT, L.C.                                                $    370,645.06     105.29  % 
   5   MI900          MINNOWA CONSTRUCTION,INC.                                                  $    417,350.00     118.56  % 
   6   BR160          BRENNAN CONSTRUCTION CO.                                                   $    425,777.95     120.95  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 09/18/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 001  2 

 
     Bid Order:  001                             Contract ID:  33-C033-096                   Primary County:  FAYETTE 
  Letting Date:  08/18/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) TA060               |(   2  ) PE320               |(   3  ) K.140 
                                          |TAYLOR CONSTRUCTION, INC.    |PETERSON CONTRACTORS INC.    |K CONSTRUCTION INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A 110' X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGE 
                                          |                             |                             | 
0010 2402-2720000            72.000  CY   |      17.00000        1224.00|      13.00000         936.00|      30.00000        2160.00 
  EXCAVATION, CLASS 20                    |                             |                             | 

0020 2403-0100010           257.000  CY   |     505.00000      129785.00|     542.00000      139294.00|     425.00000      109225.00 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0030 2404-7775000         63933.000  LB   |       0.90000       57539.70|       0.74000       47310.42|       0.73400       46926.82 
  REINFORCING STEEL                       |                             |                             | 
0040 2414-6424120           242.000  LF   |      60.00000       14520.00|      56.00000       13552.00|      90.00000       21780.00 
  CONCRETE OPEN RAILING                   |                             |                             | 
0050 2501-0201042          2125.000  LF   |      31.00000       65875.00|      27.00000       57375.00|      37.00000       78625.00 
  PILES, STEEL, HP 10 X 42                |                             |                             | 
0060 2501-5475042           312.000  LF   |      90.00000       28080.00|      71.00000       22152.00|      90.00000       28080.00 
  CONCRETE ENCASEMENT OF STEEL H PILES,   |                             |                             | 
  HP 10 X 42 (P10A TYPE 3)                |                             |                             | 
0070 2501-6335010           100.000  LF   |      50.00000        5000.00|      60.00000        6000.00|      90.00000        9000.00 
  PREBORED HOLES                          |                             |                             | 
0080 2505-4008400             4.000  EACH |    1750.00000        7000.00|    1750.00000        7000.00|    1750.00000        7000.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 

  SECTION                                 |                             |                             | 
0090 2505-4021010             4.000  EACH |     175.00000         700.00|     175.00000         700.00|     175.00000         700.00 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0100 2505-4021700             4.000  EACH |    1900.00000        7600.00|    1900.00000        7600.00|    1900.00000        7600.00 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0110 2518-6910000             4.000  EACH |     120.00000         480.00|     120.00000         480.00|     120.00000         480.00 
  SAFETY CLOSURE                          |                             |                             | 
0120 2528-8445110                    LUMP |    1200.00000        1200.00|    1700.00000        1700.00|    1200.00000        1200.00 
  TRAFFIC CONTROL                         |                             |                             | 
0130 2533-4980005                    LUMP |   33000.00000       33000.00|   55000.00000       55000.00|   50000.00000       50000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       352,003.70|           $       359,099.42|           $       362,776.82 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       352,003.70|           $       359,099.42|           $       362,776.82 

==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 09/18/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 001  3 

 
     Bid Order:  001                             Contract ID:  33-C033-096                   Primary County:  FAYETTE 
  Letting Date:  08/18/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) IO081               |(   5  ) MI900               |(   6  ) BR160 
                                          |IOWA BRIDGE & CULVERT, L.C.  |MINNOWA CONSTR., INC.        |BRENNAN CONSTRUCTION CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A 110' X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGE 
                                          |                             |                             | 
0010 2402-2720000            72.000  CY   |      35.00000        2520.00|      50.00000        3600.00|      15.00000        1080.00 
  EXCAVATION, CLASS 20                    |                             |                             | 

0020 2403-0100010           257.000  CY   |     550.00000      141350.00|     550.00000      141350.00|     600.00000      154200.00 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0030 2404-7775000         63933.000  LB   |       0.82000       52425.06|       1.00000       63933.00|       1.15000       73522.95 
  REINFORCING STEEL                       |                             |                             | 
0040 2414-6424120           242.000  LF   |      90.00000       21780.00|      60.00000       14520.00|      60.00000       14520.00 
  CONCRETE OPEN RAILING                   |                             |                             | 
0050 2501-0201042          2125.000  LF   |      42.00000       89250.00|      45.00000       95625.00|      35.00000       74375.00 
  PILES, STEEL, HP 10 X 42                |                             |                             | 
0060 2501-5475042           312.000  LF   |      70.00000       21840.00|     185.00000       57720.00|     125.00000       39000.00 
  CONCRETE ENCASEMENT OF STEEL H PILES,   |                             |                             | 
  HP 10 X 42 (P10A TYPE 3)                |                             |                             | 
0070 2501-6335010           100.000  LF   |      45.00000        4500.00|      60.00000        6000.00|      65.00000        6500.00 
  PREBORED HOLES                          |                             |                             | 
0080 2505-4008400             4.000  EACH |    1750.00000        7000.00|    1750.00000        7000.00|    1775.00000        7100.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 

  SECTION                                 |                             |                             | 
0090 2505-4021010             4.000  EACH |     175.00000         700.00|     175.00000         700.00|     200.00000         800.00 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0100 2505-4021700             4.000  EACH |    1900.00000        7600.00|    1900.00000        7600.00|    2000.00000        8000.00 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0110 2518-6910000             4.000  EACH |     120.00000         480.00|     250.00000        1000.00|     120.00000         480.00 
  SAFETY CLOSURE                          |                             |                             | 
0120 2528-8445110                    LUMP |    1200.00000        1200.00|    1250.00000        1250.00|    1200.00000        1200.00 
  TRAFFIC CONTROL                         |                             |                             | 
0130 2533-4980005                    LUMP |   20000.00000       20000.00|   17052.00000       17052.00|   45000.00000       45000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       370,645.06|           $       417,350.00|           $       425,777.95 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       370,645.06|           $       417,350.00|           $       425,777.95 

==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  09/18/15 
                                                           VENDOR RANKING                                          Page:  002  1 
 

     Bid  Order:  002                         Contract ID:  35-C035-086                 Primary County:  FRANKLIN 
   Letting Date:  150818     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   PETERSON CONTRACTORS INC. 
Contract Period:   30 WORK DAYS      Late Start Date:  08/22/16 
 
 
        Project:  BROS-C035(86)--8J-35 
      Work Type:  RCB CULVERT REPLACEMENT - TWIN BOX 
         County:  FRANKLIN           Prj Awd Amt: $174,848.00 
          Route:  INDIGO AVENUE 
       Location:  92210402: FROM C25 TO 200TH STREET 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   PE320          PETERSON CONTRACTORS INC.                                                  $    174,848.00     100.00  % 
   2   RO180          ROGNES BROS. EXCAVATING, INC.                                              $    186,363.50     106.58  % 
   3   MI321          MIDWEST CONTRACTING, LLC                                                   $    192,818.00     110.27  % 
   4   WE260          WEIDEMANN INC.                                                             $    197,502.80     112.95  % 
   5   IO081          IOWA BRIDGE & CULVERT, L.C.                                                $    212,601.00     121.59  % 
   6   RE300          REILLY CONSTRUCTION CO., INC.                                              $    219,975.00     125.80  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 09/18/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 002  2 

 
     Bid Order:  002                             Contract ID:  35-C035-086                   Primary County:  FRANKLIN 
  Letting Date:  08/18/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE320               |(   2  ) RO180               |(   3  ) MI321 
                                          |PETERSON CONTRACTORS INC.    |ROGNES BROS. EXCAV., INC.    |MIDWEST CONTRACTING, LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A TWIN 12' X 8' X 44' PRECAST CONCRETE BOX CULVERT 
                                          |                             |                             | 
0010 2101-0850001             0.400  ACRE |    2200.00000         880.00|    3000.00000        1200.00|    4000.00000        1600.00 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-2710070           917.000  CY   |       7.50000        6877.50|       9.00000        8253.00|       7.00000        6419.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2210-0475290           130.000  TON  |      21.50000        2795.00|      26.50000        3445.00|      28.00000        3640.00 
  MACADAM STONE BASE                      |                             |                             | 
0040 2401-6745625                    LUMP |    5100.00000        5100.00|    6500.00000        6500.00|    6000.00000        6000.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0050 2402-0425031            40.000  TON  |      35.00000        1400.00|      30.00000        1200.00|      28.00000        1120.00 
  GRANULAR BACKFILL                       |                             |                             | 
0060 2402-2720000           632.000  CY   |       5.00000        3160.00|      10.00000        6320.00|       8.00000        5056.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0070 2415-2111208            88.000  LF   |     925.00000       81400.00|     994.00000       87472.00|     950.00000       83600.00 
  PRECAST CONCRETE BOX CULVERT, 12 FT. X  |                             |                             | 
  8 FT.                                   |                             |                             | 
0080 2415-2201208             4.000  EACH |   12600.00000       50400.00|   13000.00000       52000.00|   15000.00000       60000.00 
  PRECAST CONCRETE BOX CULVERT STRAIGHT   |                             |                             | 

  END SECTION, 12 FT. X 8 FT.             |                             |                             | 
0090 2417-1040036            60.000  LF   |      58.50000        3510.00|      50.00000        3000.00|      59.00000        3540.00 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  36 IN. DIA.                             |                             |                             | 
0100 2418-0000010             1.000  EACH |    3400.00000        3400.00|     250.00000         250.00|    2000.00000        2000.00 
  TEMPORARY STREAM DIVERSION              |                             |                             | 
0110 2502-8215808            20.000  LF   |      25.00000         500.00|      20.00000         400.00|      15.00000         300.00 
  SUBDRAIN, TILE, 8 IN. DIA.              |                             |                             | 
0120 2502-8221305             1.000  EACH |     225.00000         225.00|     300.00000         300.00|     250.00000         250.00 
  SUBDRAIN OUTLET, DR-305                 |                             |                             | 
0130 2507-3250005           951.000  SY   |       3.00000        2853.00|       3.50000        3328.50|       3.00000        2853.00 
  ENGINEERING FABRIC                      |                             |                             | 
0140 2507-6800061            85.000  TON  |      41.50000        3527.50|      47.00000        3995.00|      48.00000        4080.00 
  REVETMENT, CLASS E                      |                             |                             | 

0150 2507-6875002            28.000  CY   |      15.00000         420.00|      50.00000        1400.00|      20.00000         560.00 
  REVETMENT, REMOVE AND REPLACE           |                             |                             | 
0160 2518-6910000             4.000  EACH |     100.00000         400.00|     100.00000         400.00|     100.00000         400.00 
  SAFETY CLOSURE                          |                             |                             | 
0170 2528-8445110                    LUMP |    2000.00000        2000.00|    1500.00000        1500.00|    2000.00000        2000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0180 2533-4980005                    LUMP |    5000.00000        5000.00|    4000.00000        4000.00|    8000.00000        8000.00 
  MOBILIZATION                            |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 09/18/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 002  3 

 
     Bid Order:  002                             Contract ID:  35-C035-086                   Primary County:  FRANKLIN 
  Letting Date:  08/18/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE320               |(   2  ) RO180               |(   3  ) MI321 
                                          |PETERSON CONTRACTORS INC.    |ROGNES BROS. EXCAV., INC.    |MIDWEST CONTRACTING, LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2602-0000312           200.000  LF   |       5.00000        1000.00|       7.00000        1400.00|       7.00000        1400.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
     SECTION TOTALS                       |           $       174,848.00|           $       186,363.50|           $       192,818.00 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       174,848.00|           $       186,363.50|           $       192,818.00 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 09/18/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 002  4 

 
     Bid Order:  002                             Contract ID:  35-C035-086                   Primary County:  FRANKLIN 
  Letting Date:  08/18/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) WE260               |(   5  ) IO081               |(   6  ) RE300 
                                          |WEIDEMANN INC.               |IOWA BRIDGE & CULVERT, L.C.  |REILLY CONSTRUCTION CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A TWIN 12' X 8' X 44' PRECAST CONCRETE BOX CULVERT 
                                          |                             |                             | 
0010 2101-0850001             0.400  ACRE |    1000.00000         400.00|    5000.00000        2000.00|    7500.00000        3000.00 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-2710070           917.000  CY   |       8.00000        7336.00|      12.00000       11004.00|      10.00000        9170.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2210-0475290           130.000  TON  |      38.40000        4992.00|      50.00000        6500.00|      28.00000        3640.00 
  MACADAM STONE BASE                      |                             |                             | 
0040 2401-6745625                    LUMP |    5000.00000        5000.00|   20000.00000       20000.00|    7000.00000        7000.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0050 2402-0425031            40.000  TON  |      36.00000        1440.00|      35.00000        1400.00|      32.00000        1280.00 
  GRANULAR BACKFILL                       |                             |                             | 
0060 2402-2720000           632.000  CY   |      15.00000        9480.00|      12.00000        7584.00|      10.00000        6320.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0070 2415-2111208            88.000  LF   |     979.00000       86152.00|     875.00000       77000.00|    1075.00000       94600.00 
  PRECAST CONCRETE BOX CULVERT, 12 FT. X  |                             |                             | 
  8 FT.                                   |                             |                             | 
0080 2415-2201208             4.000  EACH |   13445.00000       53780.00|   10700.00000       42800.00|   15000.00000       60000.00 
  PRECAST CONCRETE BOX CULVERT STRAIGHT   |                             |                             | 

  END SECTION, 12 FT. X 8 FT.             |                             |                             | 
0090 2417-1040036            60.000  LF   |      49.70000        2982.00|      66.00000        3960.00|      55.00000        3300.00 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  36 IN. DIA.                             |                             |                             | 
0100 2418-0000010             1.000  EACH |    2500.00000        2500.00|    3500.00000        3500.00|    3000.00000        3000.00 
  TEMPORARY STREAM DIVERSION              |                             |                             | 
0110 2502-8215808            20.000  LF   |      19.00000         380.00|      35.00000         700.00|      30.00000         600.00 
  SUBDRAIN, TILE, 8 IN. DIA.              |                             |                             | 
0120 2502-8221305             1.000  EACH |     189.30000         189.30|     400.00000         400.00|     600.00000         600.00 
  SUBDRAIN OUTLET, DR-305                 |                             |                             | 
0130 2507-3250005           951.000  SY   |       3.00000        2853.00|       3.00000        2853.00|       5.00000        4755.00 
  ENGINEERING FABRIC                      |                             |                             | 
0140 2507-6800061            85.000  TON  |      41.50000        3527.50|      48.00000        4080.00|      50.00000        4250.00 
  REVETMENT, CLASS E                      |                             |                             | 

0150 2507-6875002            28.000  CY   |      22.00000         616.00|      40.00000        1120.00|      20.00000         560.00 
  REVETMENT, REMOVE AND REPLACE           |                             |                             | 
0160 2518-6910000             4.000  EACH |     105.00000         420.00|     100.00000         400.00|     100.00000         400.00 
  SAFETY CLOSURE                          |                             |                             | 
0170 2528-8445110                    LUMP |    2025.00000        2025.00|    1500.00000        1500.00|    1500.00000        1500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0180 2533-4980005                    LUMP |   12000.00000       12000.00|   25000.00000       25000.00|   14000.00000       14000.00 
  MOBILIZATION                            |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 09/18/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 002  5 

 
     Bid Order:  002                             Contract ID:  35-C035-086                   Primary County:  FRANKLIN 
  Letting Date:  08/18/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) WE260               |(   5  ) IO081               |(   6  ) RE300 
                                          |WEIDEMANN INC.               |IOWA BRIDGE & CULVERT, L.C.  |REILLY CONSTRUCTION CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2602-0000312           200.000  LF   |       7.15000        1430.00|       4.00000         800.00|      10.00000        2000.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
     SECTION TOTALS                       |           $       197,502.80|           $       212,601.00|           $       219,975.00 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       197,502.80|           $       212,601.00|           $       219,975.00 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  09/18/15 
                                                           VENDOR RANKING                                          Page:  003  1 
 

     Bid  Order:  003                         Contract ID:  45-C045-075                 Primary County:  HOWARD 
   Letting Date:  150818     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    MINNOWA CONSTR., INC. 
Contract Period:   75 WORK DAYS      Late Start Date:  07/05/16 
 
 
        Project:  BROS-C045(75)--5F-45 
      Work Type:  BRIDGE REPLACEMENT - CCS 
         County:  HOWARD             Prj Awd Amt: $479,993.65 
          Route:  RIVER ROAD 
       Location:  RIVER RD: OVER BRANCH UPPER IOWA RIVER 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   MI900          MINNOWA CONSTRUCTION,INC.                                                  $    479,993.65     100.00  % 
   2   IO081          IOWA BRIDGE & CULVERT, L.C.                                                $    482,197.57     100.45  % 
   3   IC050          ICON CONSTRUCTORS, LLC                                                     $    509,598.10     106.16  % 
   4   BR160          BRENNAN CONSTRUCTION CO.                                                   $    532,233.15     110.88  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 09/18/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 003  2 

 
     Bid Order:  003                             Contract ID:  45-C045-075                   Primary County:  HOWARD 
  Letting Date:  08/18/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MI900               |(   2  ) IO081               |(   3  ) IC050 
                                          |MINNOWA CONSTR., INC.        |IOWA BRIDGE & CULVERT, L.C.  |ICON CONSTRUCTORS, LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A 110'-0 X 30'-0 CONTINUOUS CONCRETE SLAB BRIDGE 
                                          |                             |                             | 
0010 2101-0850001             0.200  ACRE |    7000.00000        1400.00|    7000.00000        1400.00|   10000.00000        2000.00 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-2625000           530.000  CY   |       8.89000        4711.70|       8.89000        4711.70|      10.00000        5300.00 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0030 2102-2710070            74.000  CY   |       5.55000         410.70|       5.55000         410.70|       6.00000         444.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0040 2104-2710020          1300.000  CY   |       2.95000        3835.00|       2.95000        3835.00|       7.00000        9100.00 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0050 2312-8260051           115.000  TON  |      12.95000        1489.25|      12.95000        1489.25|      20.00000        2300.00 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0060 2401-6745625                    LUMP |   24350.00000       24350.00|   25000.00000       25000.00|   15000.00000       15000.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0070 2402-2720000           132.000  CY   |      45.00000        5940.00|      35.00000        4620.00|      20.00000        2640.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0080 2403-0100010           284.700  CY   |     500.00000      142350.00|     575.00000      163702.50|     590.00000      167973.00 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 

0090 2404-7775000         64431.000  LB   |       1.00000       64431.00|       0.82000       52833.42|       1.10000       70874.10 
  REINFORCING STEEL                       |                             |                             | 
0100 2414-6424124           242.200  LF   |      60.00000       14532.00|      95.00000       23009.00|      65.00000       15743.00 
  CONCRETE OPEN RAILING, TL-4             |                             |                             | 
0110 2417-1040018           170.000  LF   |      30.00000        5100.00|      30.00000        5100.00|      30.00000        5100.00 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  18 IN. DIA.                             |                             |                             | 
0120 2417-1040030           128.000  LF   |      50.00000        6400.00|      50.00000        6400.00|      50.00000        6400.00 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  30 IN. DIA.                             |                             |                             | 
0130 2501-0201042          2225.000  LF   |      40.00000       89000.00|      40.00000       89000.00|      30.00000       66750.00 
  PILES, STEEL, HP 10 X 42                |                             |                             | 
0140 2501-5478042           300.000  LF   |     180.00000       54000.00|      75.00000       22500.00|     150.00000       45000.00 
  CONCRETE ENCASEMENT OF STEEL H PILES,   |                             |                             | 

  HP 10 X 42 (P10L TYPE 3)                |                             |                             | 
0150 2505-4008400             4.000  EACH |    1800.00000        7200.00|    1800.00000        7200.00|    1800.00000        7200.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0160 2505-4021010             4.000  EACH |     200.00000         800.00|     200.00000         800.00|     200.00000         800.00 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0170 2505-4021700             3.000  EACH |    1975.00000        5925.00|    1975.00000        5925.00|    1975.00000        5925.00 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 09/18/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 003  3 

 
     Bid Order:  003                             Contract ID:  45-C045-075                   Primary County:  HOWARD 
  Letting Date:  08/18/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MI900               |(   2  ) IO081               |(   3  ) IC050 
                                          |MINNOWA CONSTR., INC.        |IOWA BRIDGE & CULVERT, L.C.  |ICON CONSTRUCTORS, LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2505-4021701             1.000  EACH |    1950.00000        1950.00|    1950.00000        1950.00|    1950.00000        1950.00 
  STEEL BEAM GUARDRAIL FLARED END TERMINA |                             |                             | 
0190 2507-6800061           560.000  TON  |      22.00000       12320.00|      18.95000       10612.00|      30.00000       16800.00 
  REVETMENT, CLASS E                      |                             |                             | 

0200 2518-6910000             2.000  EACH |     125.00000         250.00|     100.00000         200.00|     100.00000         200.00 
  SAFETY CLOSURE                          |                             |                             | 
0210 2519-4200140           100.000  LF   |       5.00000         500.00|       6.00000         600.00|       4.00000         400.00 
  REMOVAL OF FENCE, FIELD                 |                             |                             | 
0220 2526-8285000                    LUMP |    3500.00000        3500.00|    1700.00000        1700.00|    2500.00000        2500.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0230 2528-8445110                    LUMP |    1500.00000        1500.00|    1700.00000        1700.00|    1700.00000        1700.00 
  TRAFFIC CONTROL                         |                             |                             | 
0240 2533-4980005                    LUMP |   20000.00000       20000.00|   40000.00000       40000.00|   50000.00000       50000.00 
  MOBILIZATION                            |                             |                             | 
0250 2601-2634100             0.600  ACRE |     700.00000         420.00|     700.00000         420.00|     700.00000         420.00 
  MULCHING                                |                             |                             | 
0260 2601-2636043             0.600  ACRE |    4900.00000        2940.00|    2500.00000        1500.00|    2500.00000        1500.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0270 2602-0000020           530.000  LF   |       2.50000        1325.00|       2.50000        1325.00|       2.50000        1325.00 

  SILT FENCE                              |                             |                             | 
0280 2602-0000030            44.000  LF   |       5.00000         220.00|       5.00000         220.00|       5.00000         220.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0290 2602-0000101           574.000  LF   |       1.00000         574.00|       1.00000         574.00|       1.00000         574.00 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0300 2602-0000312           280.000  LF   |       4.00000        1120.00|       7.00000        1960.00|       7.00000        1960.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
0310 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0320 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $       479,993.65|           $       482,197.57|           $       509,598.10 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       479,993.65|           $       482,197.57|           $       509,598.10 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 09/18/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 003  4 

 
     Bid Order:  003                             Contract ID:  45-C045-075                   Primary County:  HOWARD 
  Letting Date:  08/18/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) BR160               |(      )                     |(      ) 
                                          |BRENNAN CONSTRUCTION CO.     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A 110'-0 X 30'-0 CONTINUOUS CONCRETE SLAB BRIDGE 
                                          |                             |                             | 
0010 2101-0850001             0.200  ACRE |    7000.00000        1400.00|                             | 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-2625000           530.000  CY   |       9.00000        4770.00|                             | 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0030 2102-2710070            74.000  CY   |       5.50000         407.00|                             | 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0040 2104-2710020          1300.000  CY   |       3.00000        3900.00|                             | 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0050 2312-8260051           115.000  TON  |      15.00000        1725.00|                             | 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0060 2401-6745625                    LUMP |   25000.00000       25000.00|                             | 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0070 2402-2720000           132.000  CY   |      15.00000        1980.00|                             | 
  EXCAVATION, CLASS 20                    |                             |                             | 
0080 2403-0100010           284.700  CY   |     625.00000      177937.50|                             | 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 

0090 2404-7775000         64431.000  LB   |       1.15000       74095.65|                             | 
  REINFORCING STEEL                       |                             |                             | 
0100 2414-6424124           242.200  LF   |      60.00000       14532.00|                             | 
  CONCRETE OPEN RAILING, TL-4             |                             |                             | 
0110 2417-1040018           170.000  LF   |      30.00000        5100.00|                             | 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  18 IN. DIA.                             |                             |                             | 
0120 2417-1040030           128.000  LF   |      50.00000        6400.00|                             | 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  30 IN. DIA.                             |                             |                             | 
0130 2501-0201042          2225.000  LF   |      35.00000       77875.00|                             | 
  PILES, STEEL, HP 10 X 42                |                             |                             | 
0140 2501-5478042           300.000  LF   |     125.00000       37500.00|                             | 
  CONCRETE ENCASEMENT OF STEEL H PILES,   |                             |                             | 

  HP 10 X 42 (P10L TYPE 3)                |                             |                             | 
0150 2505-4008400             4.000  EACH |    1775.00000        7100.00|                             | 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0160 2505-4021010             4.000  EACH |     200.00000         800.00|                             | 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0170 2505-4021700             3.000  EACH |    2000.00000        6000.00|                             | 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 09/18/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 003  5 

 
     Bid Order:  003                             Contract ID:  45-C045-075                   Primary County:  HOWARD 
  Letting Date:  08/18/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) BR160               |(      )                     |(      ) 
                                          |BRENNAN CONSTRUCTION CO.     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2505-4021701             1.000  EACH |    2000.00000        2000.00|                             | 
  STEEL BEAM GUARDRAIL FLARED END TERMINA |                             |                             | 
0190 2507-6800061           560.000  TON  |      18.95000       10612.00|                             | 
  REVETMENT, CLASS E                      |                             |                             | 

0200 2518-6910000             2.000  EACH |     100.00000         200.00|                             | 
  SAFETY CLOSURE                          |                             |                             | 
0210 2519-4200140           100.000  LF   |       2.00000         200.00|                             | 
  REMOVAL OF FENCE, FIELD                 |                             |                             | 
0220 2526-8285000                    LUMP |    2500.00000        2500.00|                             | 
  CONSTRUCTION SURVEY                     |                             |                             | 
0230 2528-8445110                    LUMP |    1700.00000        1700.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0240 2533-4980005                    LUMP |   61000.00000       61000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0250 2601-2634100             0.600  ACRE |     700.00000         420.00|                             | 
  MULCHING                                |                             |                             | 
0260 2601-2636043             0.600  ACRE |    2500.00000        1500.00|                             | 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0270 2602-0000020           530.000  LF   |       2.50000        1325.00|                             | 

  SILT FENCE                              |                             |                             | 
0280 2602-0000030            44.000  LF   |       5.00000         220.00|                             | 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0290 2602-0000101           574.000  LF   |       1.00000         574.00|                             | 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0300 2602-0000312           280.000  LF   |       7.00000        1960.00|                             | 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
0310 2602-0010010             1.000  EACH |     500.00000         500.00|                             | 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0320 2602-0010020             1.000  EACH |    1000.00000        1000.00|                             | 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $       532,233.15|           $                 |           $ 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       532,233.15|           $                 |           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  09/18/15 
                                                           VENDOR RANKING                                          Page:  004  1 
 

     Bid  Order:  004                         Contract ID:  73-C073-127                 Primary County:  PAGE 
   Letting Date:  150818     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    CRAMER AND ASSOC., INC. 
Contract Period:   40 WORK DAYS      Late Start Date:  07/18/16 
 
 
        Project:  BHS-C073(127)--63-73 
      Work Type:  BRIDGE DECK OVERLAY 
         County:  PAGE               Prj Awd Amt: $367,646.00 
          Route:  J31 
       Location:  ON J31, OVER EAST NODAWAY RIVER, AT E1/4 S13 
                  T69 R36 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   CR120          CRAMER AND ASSOC., INC.                                                    $    367,646.00     100.00  % 
   2   CU080          CUNNINGHAM-REIS CO.                                                        $    403,634.00     109.78  % 
   3   JA250          JASPER CONSTRUCTION SERVICES, INC.                                         $    431,785.00     117.44  % 
   4   PC015          PCIROADS, LLC                                                              $    457,991.65     124.57  % 
   5   SO166          SOUTHERN ROAD & BRIDGE, LLC.                                               $  1,088,941.00     296.19  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 09/18/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 004  2 

 
     Bid Order:  004                             Contract ID:  73-C073-127                   Primary County:  PAGE 
  Letting Date:  08/18/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CR120               |(   2  ) CU080               |(   3  ) JA250 
                                          |CRAMER AND ASSOC., INC.      |CUNNINGHAM-REIS CO.          |JASPER CONST. SERVICES, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   BRIDGE DECK OVERLAY ITEMS 
                                          |                             |                             | 
0010 2401-6745635                    LUMP |    7000.00000        7000.00|      10.00000          10.00|    7500.00000        7500.00 
  REMOVAL OF EXISTING HANDRAIL            |                             |                             | 

0020 2408-7800000           941.000  LB   |       6.00000        5646.00|       4.00000        3764.00|      15.00000       14115.00 
  STRUCTURAL STEEL                        |                             |                             | 
0030 2413-0698051           672.000  SY   |      75.00000       50400.00|     140.00000       94080.00|     120.00000       80640.00 
  DECK OVER-DEPTH OVERLAY (CLASS HPC-O    |                             |                             | 
  PCC)                                    |                             |                             | 
0040 2413-0698081           448.000  SY   |     125.00000       56000.00|     110.00000       49280.00|     150.00000       67200.00 
  DECK REPAIR, CLASS A, SPECIAL           |                             |                             | 
0050 2505-4008300           500.000  LF   |      25.00000       12500.00|      25.00000       12500.00|      23.50000       11750.00 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0060 2505-4008400             4.000  EACH |    2500.00000       10000.00|    2200.00000        8800.00|    2500.00000       10000.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0070 2505-4021700             4.000  EACH |    2500.00000       10000.00|    2200.00000        8800.00|    2500.00000       10000.00 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0080 2508-0804000                    LUMP |    2500.00000        2500.00|    2000.00000        2000.00|    1750.00000        1750.00 

  BRIDGE CLEANING FOR PAINTING            |                             |                             | 
0090 2508-0805000                    LUMP |   48000.00000       48000.00|   50000.00000       50000.00|   50000.00000       50000.00 
  BLAST CLEANING OF STRUCTURAL STEEL      |                             |                             | 
0100 2508-0970000                    LUMP |   65000.00000       65000.00|   50000.00000       50000.00|   64000.00000       64000.00 
  CONTAINMENT                             |                             |                             | 
0110 2508-0990000                    LUMP |    2500.00000        2500.00|    3000.00000        3000.00|    4000.00000        4000.00 
  PAINT WASTE TRANSPORT AND DISPOSAL      |                             |                             | 
0120 2508-0991000                    LUMP |   40000.00000       40000.00|   50000.00000       50000.00|   40000.00000       40000.00 
  PAINTING OF STRUCTURAL STEEL            |                             |                             | 
0130 2518-6910000             2.000  EACH |     150.00000         300.00|     250.00000         500.00|     150.00000         300.00 
  SAFETY CLOSURE                          |                             |                             | 
0140 2528-8445110                    LUMP |    3500.00000        3500.00|    5000.00000        5000.00|    3000.00000        3000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0150 2533-4980005                    LUMP |   36000.00000       36000.00|   50000.00000       50000.00|   45000.00000       45000.00 

  MOBILIZATION                            |                             |                             | 
0160 2599-9999005            12.000  EACH |     500.00000        6000.00|     300.00000        3600.00|     750.00000        9000.00 
  ('EACH' ITEM) DRAIN EXTENSION           |                             |                             | 
0170 2599-9999005            82.000  EACH |     150.00000       12300.00|     150.00000       12300.00|     165.00000       13530.00 
  ('EACH' ITEM) SPACER BLOCK ASSEMBLY     |                             |                             | 
     SECTION TOTALS                       |           $       367,646.00|           $       403,634.00|           $       431,785.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       367,646.00|           $       403,634.00|           $       431,785.00 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 09/18/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 004  3 

 
     Bid Order:  004                             Contract ID:  73-C073-127                   Primary County:  PAGE 
  Letting Date:  08/18/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) PC015               |(   5  ) SO166               |(      ) 
                                          |PCIROADS, LLC                |SOUTHERN ROAD & BRIDGE, LLC. | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   BRIDGE DECK OVERLAY ITEMS 
                                          |                             |                             | 
0010 2401-6745635                    LUMP |    5300.00000        5300.00|   10000.00000       10000.00| 
  REMOVAL OF EXISTING HANDRAIL            |                             |                             | 

0020 2408-7800000           941.000  LB   |       8.35000        7857.35|       1.00000         941.00| 
  STRUCTURAL STEEL                        |                             |                             | 
0030 2413-0698051           672.000  SY   |     107.40000       72172.80|     125.00000       84000.00| 
  DECK OVER-DEPTH OVERLAY (CLASS HPC-O    |                             |                             | 
  PCC)                                    |                             |                             | 
0040 2413-0698081           448.000  SY   |     225.00000      100800.00|     825.00000      369600.00| 
  DECK REPAIR, CLASS A, SPECIAL           |                             |                             | 
0050 2505-4008300           500.000  LF   |      23.10000       11550.00|      22.00000       11000.00| 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0060 2505-4008400             4.000  EACH |    2310.00000        9240.00|    3000.00000       12000.00| 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0070 2505-4021700             4.000  EACH |    2310.00000        9240.00|    3000.00000       12000.00| 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0080 2508-0804000                    LUMP |    1575.00000        1575.00|   25000.00000       25000.00| 

  BRIDGE CLEANING FOR PAINTING            |                             |                             | 
0090 2508-0805000                    LUMP |   47985.00000       47985.00|  150000.00000      150000.00| 
  BLAST CLEANING OF STRUCTURAL STEEL      |                             |                             | 
0100 2508-0970000                    LUMP |   63000.00000       63000.00|  120000.00000      120000.00| 
  CONTAINMENT                             |                             |                             | 
0110 2508-0990000                    LUMP |    2625.00000        2625.00|   15000.00000       15000.00| 
  PAINT WASTE TRANSPORT AND DISPOSAL      |                             |                             | 
0120 2508-0991000                    LUMP |   40677.00000       40677.00|  150000.00000      150000.00| 
  PAINTING OF STRUCTURAL STEEL            |                             |                             | 
0130 2518-6910000             2.000  EACH |     131.25000         262.50|   15000.00000       30000.00| 
  SAFETY CLOSURE                          |                             |                             | 
0140 2528-8445110                    LUMP |    1995.00000        1995.00|   15000.00000       15000.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0150 2533-4980005                    LUMP |   63297.00000       63297.00|   50000.00000       50000.00| 

  MOBILIZATION                            |                             |                             | 
0160 2599-9999005            12.000  EACH |     625.00000        7500.00|    1500.00000       18000.00| 
  ('EACH' ITEM) DRAIN EXTENSION           |                             |                             | 
0170 2599-9999005            82.000  EACH |     157.50000       12915.00|     200.00000       16400.00| 
  ('EACH' ITEM) SPACER BLOCK ASSEMBLY     |                             |                             | 
     SECTION TOTALS                       |           $       457,991.65|           $     1,088,941.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       457,991.65|           $     1,088,941.00|           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  09/18/15 
                                                           VENDOR RANKING                                          Page:  005  1 
 

     Bid  Order:  005                         Contract ID:  97-0296-246                 Primary County:  WOODBURY 
   Letting Date:  150818     10:00 A.M.                                                 Established DBE Goal:   1.00 % 
 Letting Status:  CONTRACT SIGNED    by    GODBERSEN-SMITH CONSTRUCTION CO. 
Contract Period:  140 WORK DAYS      Specified Start Date:  04/04/16 
 
 
        Project:  BRFIMX-029-6(246)134--14-97                            Project:  BRFIMX-029-6(251)134--14-97 
      Work Type:  BRIDGE REPLACEMENT - STEEL GIRDER                    Work Type:  TRAFFIC SIGNS 
         County:  WOODBURY           Prj Awd Amt: $15,949,918.06          County:  WOODBURY           Prj Awd Amt: $184,816.30 
          Route:  I-29                                                     Route:  I-29 
       Location:  COUNTY RD. K-25 OVER I-29                             Location:  CO. RD. K-25(SALIX) INTERCHANGE 
                  SALIX INTERCHANGE 
 
        Project:  BRFIMX-029-6(252)134--14-97 
      Work Type:  LIGHTING 

         County:  WOODBURY           Prj Awd Amt: $97,905.00 
          Route:  I-29 
       Location:  CO. RD. K-25(SALIX) INTERCHANGE 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                      GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID. 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   GO020          GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID.                                 $ 16,232,639.36     100.00  % 

   2   KN036          KNIFE RIVER CORPORATION D/B/A KNIFE RIVER MIDWEST LLC                      $ 16,639,114.28     102.50  % 
   3   JE200          JENSEN CONSTRUCTION CO.                                                    $ 17,554,679.62     108.14  % 
   4   MO480          MOYNA, C.J. & SONS, INC.                                                   $ 18,817,424.35     115.92  % 
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                                                                                                                Run Date: 09/18/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 005  2 

 
     Bid Order:  005                             Contract ID:  97-0296-246                   Primary County:  WOODBURY 
  Letting Date:  08/18/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) GO020               |(   2  ) KN036               |(   3  ) JE200 
                                          |GODBERSEN-SMITH CONSTRUCTION |KNIFE RIVER MIDWEST LLC      |JENSEN CONSTRUCTION CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DESIGN NO. 0715; A 403'-0 X 40' WELDED GIRDER BRIDGE BRIDGE                           BRFIMX-029-6(246)134--14-97 
                                          |                             |                             | 
0010 2401-6745625                    LUMP |  150000.00000      150000.00|  225000.00000      225000.00|  340000.00000      340000.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 

0020 2402-2720000          2480.000  CY   |      25.00000       62000.00|      21.00000       52080.00|      23.00000       57040.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0030 2402-2721000          1808.000  CY   |      75.00000      135600.00|      43.00000       77744.00|     165.00000      298320.00 
  EXCAVATION, CLASS 21                    |                             |                             | 
0040 2402-2725005          3052.000  TON  |      45.00000      137340.00|      26.00000       79352.00|      31.00000       94612.00 
  FOUNDATION TREATMENT MATERIAL           |                             |                             | 
0050 2403-0100010          1429.100  CY   |     575.00000      821732.50|     575.00000      821732.50|     600.00000      857460.00 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0060 2403-7000210           476.400  CY   |     595.00000      283458.00|     850.00000      404940.00|     600.00000      285840.00 
  HIGH PERFORMANCE STRUCTURAL CONCRETE    |                             |                             | 
0070 2404-7775000         80079.000  LB   |       1.00000       80079.00|       1.35000      108106.65|       1.00000       80079.00 
  REINFORCING STEEL                       |                             |                             | 
0080 2404-7775005        272669.000  LB   |       1.05000      286302.45|       1.15000      313569.35|       1.00000      272669.00 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0090 2404-7775009          5339.000  LB   |       3.75000       20021.25|       3.37000       17992.43|       3.50000       18686.50 

  REINFORCING STEEL, STAINLESS STEEL      |                             |                             | 
0100 2408-7800000        391695.000  LB   |       1.70000      665881.50|       1.56000      611044.20|       2.00000      783390.00 
  STRUCTURAL STEEL                        |                             |                             | 
0110 2414-6424038           811.900  LF   |      48.00000       38971.20|      42.25000       34302.78|      57.00000       46278.30 
  CONCRETE BARRIER RAIL, 3'-8"            |                             |                             | 
0120 2501-0201057         16875.000  LF   |      43.00000      725625.00|      37.00000      624375.00|      45.00000      759375.00 
  PILES, STEEL, HP 10 X 57                |                             |                             | 
0130 2526-8285000                    LUMP |    7500.00000        7500.00|    6000.00000        6000.00|   15000.00000       15000.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0140 2533-4980005                    LUMP |  800000.00000      800000.00|  978104.67000      978104.67| 1100000.00000     1100000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $     4,214,510.90|           $     4,354,343.58|           $     5,008,749.80 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   DESIGN NO. 0715; A1010 STRUCTURAL STEEL  BRIDGE                           BRFIMX-029-6(246)134--14-97 

                                          |                             |                             | 
0150 2599-9999008        181060.000  LB   |       5.70000     1032042.00|       5.63000     1019367.80|       6.50000     1176890.00 
  ('POUNDS' ITEM) STRUCTURAL STEEL (A1010 |                             |                             | 
  (GR. 50))                               |                             |                             | 
     SECTION TOTALS                       |           $     1,032,042.00|           $     1,019,367.80|           $     1,176,890.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ROADWAY ITEMS                                                             BRFIMX-029-6(246)134--14-97 
                                          |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 09/18/15 
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     Bid Order:  005                             Contract ID:  97-0296-246                   Primary County:  WOODBURY 
  Letting Date:  08/18/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) GO020               |(   2  ) KN036               |(   3  ) JE200 
                                          |GODBERSEN-SMITH CONSTRUCTION |KNIFE RIVER MIDWEST LLC      |JENSEN CONSTRUCTION CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0160 2101-0850001             0.580  ACRE |    5000.00000        2900.00|    2000.00000        1160.00|    5000.00000        2900.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0170 2101-0850002           637.800  UNIT |      30.00000       19134.00|      15.00000        9567.00|      30.00000       19134.00 
  CLEARING AND GRUBBING                   |                             |                             | 

0180 2102-0425070          6395.000  TON  |      30.00000      191850.00|      17.00000      108715.00|      28.00000      179060.00 
  SPECIAL BACKFILL                        |                             |                             | 
0190 2102-2625001         70951.000  CY   |      14.50000     1028789.50|      21.00000     1489971.00|      15.30000     1085550.30 
  EMBANKMENT-IN-PLACE, CONTRACTOR         |                             |                             | 
  FURNISHED                               |                             |                             | 
0200 2102-2710070         17661.000  CY   |       7.00000      123627.00|       7.00000      123627.00|       7.25000      128042.25 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0210 2102-2712015            15.000  CY   |      10.00000         150.00|      40.00000         600.00|      10.00000         150.00 
  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 
  FRAGMENTS                               |                             |                             | 
0220 2105-8425015         14422.000  CY   |       6.00000       86532.00|       6.50000       93743.00|       6.00000       86532.00 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0225 2107-0875100         89025.000  CY   |       1.00000       89025.00|       0.15000       13353.75|       1.00000       89025.00 
  COMPACTION WITH MOISTURE CONTROL        |                             |                             | 
0230 2115-0100000          7842.900  CY   |      40.00000      313716.00|      35.00000      274501.50|      38.25000      299990.93 

  MODIFIED SUBBASE                        |                             |                             | 
0240 2121-7425010          1032.500  TON  |      30.00000       30975.00|      32.00000       33040.00|      30.00000       30975.00 
  GRANULAR SHOULDERS, TYPE A              |                             |                             | 
0250 2122-5190007          7493.100  SY   |      42.00000      314710.20|      43.00000      322203.30|      43.00000      322203.30 
  PAVED SHOULDER, P.C. CONCRETE, 7 IN.    |                             |                             | 
0260 2122-5190010           256.900  SY   |      52.00000       13358.80|      77.00000       19781.30|      77.00000       19781.30 
  PAVED SHOULDER, P.C. CONCRETE, 10 IN.   |                             |                             | 
0270 2122-5191005            86.600  SY   |     170.00000       14722.00|     292.71000       25348.69|     166.00000       14375.60 
  REINFORCED PAVED SHOULDER FOR CONCRETE  |                             |                             | 
  BARRIER                                 |                             |                             | 
0280 2122-5500080           606.600  SY   |      70.00000       42462.00|      75.00000       45495.00|      75.00000       45495.00 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  8 IN.                                   |                             |                             | 
0290 2123-7450000           155.500  STA  |     275.00000       42762.50|     405.00000       62977.50|     255.00000       39652.50 

  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0300 2201-0505060          8263.000  SY   |      65.00000      537095.00|      81.00000      669303.00|      65.00000      537095.00 
  BASE, STANDARD OR SLIP FORM P.C.        |                             |                             | 
  CONCRETE, 6 IN. Reinforced              |                             |                             | 
0310 2214-5145150          4458.100  SY   |       5.50000       24519.55|       7.00000       31206.70|       7.00000       31206.70 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0320 2301-0690205           642.600  SY   |     155.00000       99603.00|     160.00000      102816.00|     168.00000      107956.80 
  BRIDGE APPROACH, BR-205                 |                             |                             | 
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     Bid Order:  005                             Contract ID:  97-0296-246                   Primary County:  WOODBURY 
  Letting Date:  08/18/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) GO020               |(   2  ) KN036               |(   3  ) JE200 
                                          |GODBERSEN-SMITH CONSTRUCTION |KNIFE RIVER MIDWEST LLC      |JENSEN CONSTRUCTION CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0330 2301-1004100         19493.600  SY   |      58.00000     1130628.80|      66.00000     1286577.60|      66.00000     1286577.60 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, QM-C, CLASS 3I       |                             |                             | 
  DURABILITY, 10 IN.                      |                             |                             | 

0340 2303-0053502           406.400  TON  |     110.00000       44704.00|     115.00000       46736.00|     115.00000       46736.00 
  HOT MIX ASPHALT MIXTURE (10,000,000     |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX,     |                             |                             | 
  FRICTION L-2                            |                             |                             | 
0350 2303-0246422            24.400  TON  |     550.00000       13420.00|     529.01000       12907.84|     529.00000       12907.60 
  ASPHALT BINDER, PG 64-22                |                             |                             | 
0360 2303-6911000                    LUMP |    2000.00000        2000.00|    6000.00000        6000.00|    6000.00000        6000.00 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0370 2304-0101000          1955.100  SY   |      75.00000      146632.50|      60.00000      117306.00|      60.00000      117306.00 
  TEMPORARY PAVEMENT                      |                             |                             | 
0380 2312-8260050            55.500  CY   |      30.00000        1665.00|      81.00000        4495.50|      30.00000        1665.00 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0390 2401-6750001                    LUMP |    7500.00000        7500.00|    7694.31000        7694.31|    7500.00000        7500.00 
  REMOVALS, AS PER PLAN                   |                             |                             | 

0400 2402-0425040           470.900  CY   |      65.00000       30608.50|      50.00000       23545.00|      65.00000       30608.50 
  FLOODED BACKFILL                        |                             |                             | 
0410 2402-2720100            93.200  CY   |      20.00000        1864.00|      25.00000        2330.00|      20.00000        1864.00 
  EXCAVATION, CLASS 20, FOR ROADWAY PIPE  |                             |                             | 
  CULVERT                                 |                             |                             | 
0420 2405-2705000                    LUMP |  155000.00000      155000.00|  105851.39000      105851.39|  200000.00000      200000.00 
  EXCAVATE AND DEWATER                    |                             |                             | 
0430 2412-0000100          2173.400  SY   |       2.50000        5433.50|       1.75000        3803.45|       1.75000        3803.45 
  LONGITUDINAL GROOVING IN CONCRETE       |                             |                             | 
0440 2416-0100024             5.000  EACH |     900.00000        4500.00|    1400.00000        7000.00|     900.00000        4500.00 
  APRONS, CONCRETE, 24 IN. DIA.           |                             |                             | 
0450 2416-0100030             3.000  EACH |    1350.00000        4050.00|    1800.00000        5400.00|    1350.00000        4050.00 
  APRONS, CONCRETE, 30 IN. DIA.           |                             |                             | 
0460 2416-1180024           184.000  LF   |      60.00000       11040.00|     166.00000       30544.00|      60.00000       11040.00 

  CULVERT, CONCRETE ROADWAY PIPE, 24 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0470 2416-1180030           132.000  LF   |      80.00000       10560.00|     103.00000       13596.00|      80.00000       10560.00 
  CULVERT, CONCRETE ROADWAY PIPE, 30 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0480 2502-8212034         12210.000  LF   |       7.75000       94627.50|       7.35000       89743.50|       8.20000      100122.00 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
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     Bid Order:  005                             Contract ID:  97-0296-246                   Primary County:  WOODBURY 
  Letting Date:  08/18/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) GO020               |(   2  ) KN036               |(   3  ) JE200 
                                          |GODBERSEN-SMITH CONSTRUCTION |KNIFE RIVER MIDWEST LLC      |JENSEN CONSTRUCTION CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0490 2502-8213204          4092.000  LF   |      10.00000       40920.00|       2.75000       11253.00|       9.50000       38874.00 
  SUBDRAIN, PVC, STANDARD, PERFORATED, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0500 2502-8221304            55.000  EACH |     225.00000       12375.00|     200.00000       11000.00|     200.00000       11000.00 

  SUBDRAIN OUTLET, DR-304                 |                             |                             | 
0510 2502-8221305            78.000  EACH |     275.00000       21450.00|     228.65000       17834.70|     300.00000       23400.00 
  SUBDRAIN OUTLET, DR-305                 |                             |                             | 
0520 2503-0500401             4.000  EACH |    2500.00000       10000.00|    2500.00000       10000.00|    3500.00000       14000.00 
  BRIDGE END DRAIN, DR-401                |                             |                             | 
0530 2505-4008120           471.000  LF   |       4.00000        1884.00|       5.00000        2355.00|       5.00000        2355.00 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0540 2505-4008130           496.000  LF   |       4.50000        2232.00|       5.00000        2480.00|       5.00000        2480.00 
  REMOVAL OF CABLE GUARDRAIL              |                             |                             | 
0550 2505-6000111           496.000  LF   |      16.00000        7936.00|      16.00000        7936.00|      16.00000        7936.00 
  HIGH TENSION CABLE GUARDRAIL            |                             |                             | 
0560 2505-6000121             4.000  EACH |    3000.00000       12000.00|    3000.00000       12000.00|    3000.00000       12000.00 
  HIGH TENSION CABLE GUARDRAIL, END ANCHO |                             |                             | 
0570 2507-3250005         15295.000  SY   |       3.00000       45885.00|       4.54000       69439.30|       3.00000       45885.00 
  ENGINEERING FABRIC                      |                             |                             | 

0580 2510-6745850         23290.600  SY   |       5.50000      128098.30|       5.75000      133920.95|       5.00000      116453.00 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0590 2510-6750600             4.000  EACH |     250.00000        1000.00|     750.00000        3000.00|     250.00000        1000.00 
  REMOVAL OF INTAKES AND UTILITY ACCESSES |                             |                             | 
0600 2513-0001040           254.200  LF   |     110.00000       27962.00|     105.45000       26805.39|     106.00000       26945.20 
  CONCRETE BARRIER, BA-104                |                             |                             | 
0610 2515-2475006           178.300  SY   |      60.00000       10698.00|      59.00000       10519.70|      65.00000       11589.50 
  DRIVEWAY, P.C. CONCRETE, 6 IN.          |                             |                             | 
0620 2515-6745600           170.200  SY   |      10.00000        1702.00|       5.75000         978.65|      10.00000        1702.00 
  REMOVAL OF PAVED DRIVEWAY               |                             |                             | 
0630 2518-6910000             4.000  EACH |     225.00000         900.00|     225.00000         900.00|     225.00000         900.00 
  SAFETY CLOSURE                          |                             |                             | 
0640 2519-3280000          8620.000  LF   |       2.50000       21550.00|       2.45000       21119.00|       4.00000       34480.00 
  FENCE, FIELD                            |                             |                             | 

0650 2519-3300400           135.000  EACH |     150.00000       20250.00|     125.00000       16875.00|     250.00000       33750.00 
  FIELD FENCE BRACE PANELS                |                             |                             | 
0660 2526-8285000                    LUMP |   45000.00000       45000.00|   36750.00000       36750.00|   45000.00000       45000.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0670 2527-9263109           323.310  STA  |      21.00000        6789.51|      21.00000        6789.51|      21.00000        6789.51 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
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     Bid Order:  005                             Contract ID:  97-0296-246                   Primary County:  WOODBURY 
  Letting Date:  08/18/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) GO020               |(   2  ) KN036               |(   3  ) JE200 
                                          |GODBERSEN-SMITH CONSTRUCTION |KNIFE RIVER MIDWEST LLC      |JENSEN CONSTRUCTION CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0680 2527-9263180            40.900  STA  |      35.00000        1431.50|      35.00000        1431.50|      35.00000        1431.50 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0690 2528-8400048           630.000  LF   |      18.25000       11497.50|      18.25000       11497.50|      18.25000       11497.50 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 

0700 2528-8445110                    LUMP |   40000.00000       40000.00|   32000.00000       32000.00|   75000.00000       75000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0710 2528-9290050           100.000  CDAY |      45.00000        4500.00|      45.00000        4500.00|      45.00000        4500.00 
  PORTABLE DYNAMIC MESSAGE SIGN (PDMS)    |                             |                             | 
0720 2548-0000100            24.600  STA  |     100.00000        2460.00|     100.00000        2460.00|     100.00000        2460.00 
  MILLED SHOULDER RUMBLE STRIPS, HMA      |                             |                             | 
  SURFACE                                 |                             |                             | 
0730 2548-0000110            26.900  GAL  |     100.00000        2690.00|      14.96000         402.42|      10.00000         269.00 
  ASPHALT EMULSION FOR FOG SEAL (SHOULDER |                             |                             | 
  RUMBLE STRIPS)                          |                             |                             | 
0740 2551-0000110             2.000  EACH |    1100.00000        2200.00|    1100.00000        2200.00|    1100.00000        2200.00 
  TEMP CRASH CUSHION                      |                             |                             | 
0750 2551-0000230             4.000  EACH |   24000.00000       96000.00|   20890.00000       83560.00|   24000.00000       96000.00 
  PERMANENT CRASH CUSHION, SEVERE USE (SU |                             |                             | 
0760 2551-0000300             4.000  EACH |     400.00000        1600.00|     150.00000         600.00|     400.00000        1600.00 

  PERMANENT CRASH CUSHION SPARE PARTS KIT |                             |                             | 
0770 2599-9999003         40705.000  CY   |      92.00000     3744860.00|      84.65000     3445678.25|      93.50000     3805917.50 
  ('CUBIC YARDS' ITEM) EXPANDED           |                             |                             | 
  POLYSTYRENE FILL, (EPS 22)              |                             |                             | 
0780 2599-9999003         12156.000  CY   |     132.00000     1604592.00|     140.00000     1701840.00|     131.00000     1592436.00 
  ('CUBIC YARDS' ITEM) EXPANDED           |                             |                             | 
  POLYSTYRENE FILL, (EPS 39)              |                             |                             | 
0790 2599-9999018          1410.000  SY   |      16.00000       22560.00|      32.31000       45557.10|      44.00000       62040.00 
  ('SQUARE YARDS' ITEM) 30 MIL HDPE       |                             |                             | 
  GEOMEMBRANE                             |                             |                             | 
0800 2601-2634100            11.200  ACRE |     700.00000        7840.00|     700.00000        7840.00|     700.00000        7840.00 
  MULCHING                                |                             |                             | 
0810 2601-2634105             7.400  ACRE |    2500.00000       18500.00|    2450.00000       18130.00|    2585.00000       19129.00 
  MULCHING, BONDED FIBER MATRIX           |                             |                             | 

0820 2601-2636043            18.600  ACRE |     525.00000        9765.00|     590.00000       10974.00|     475.00000        8835.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0830 2602-0000020          9665.000  LF   |       1.50000       14497.50|       1.40000       13531.00|       2.00000       19330.00 
  SILT FENCE                              |                             |                             | 
0840 2602-0000030          2025.000  LF   |       1.80000        3645.00|       1.70000        3442.50|       2.20000        4455.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0850 2602-0000071         11690.000  LF   |       0.50000        5845.00|       0.30000        3507.00|       0.30000        3507.00 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
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     Bid Order:  005                             Contract ID:  97-0296-246                   Primary County:  WOODBURY 
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==================================================================================================================================== 
                                          |(   1  ) GO020               |(   2  ) KN036               |(   3  ) JE200 
                                          |GODBERSEN-SMITH CONSTRUCTION |KNIFE RIVER MIDWEST LLC      |JENSEN CONSTRUCTION CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0860 2602-0000101          1169.000  LF   |       0.50000         584.50|       0.20000         233.80|       0.30000         350.70 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0870 2602-0010010             2.000  EACH |     500.00000        1000.00|     500.00000        1000.00|     500.00000        1000.00 

  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0880 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $    10,655,865.16|           $    10,984,281.60|           $    11,041,703.24 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   PAYMENT ADJUSTMENT INCENTIVE ITEMS                                        BRFIMX-029-6(246)134--14-97 
                                          |                             |                             | 
0890 2301-7000110         17500.000  EACH |       1.00000       17500.00|       1.00000       17500.00|       1.00000       17500.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT |                             |                             | 
  THICKNESS (BY SCHEDULE)                 |                             |                             | 
0900 2301-7000120         15500.000  EACH |       1.00000       15500.00|       1.00000       15500.00|       1.00000       15500.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR QM-C PCC     |                             |                             | 
  PAVEMENT COARSENESS AND WORKABILITY     |                             |                             | 

  FACTORS                                 |                             |                             | 
0910 2317-7000110         14500.000  EACH |       1.00000       14500.00|       1.00000       14500.00|       1.00000       14500.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 
     SECTION TOTALS                       |           $        47,500.00|           $        47,500.00|           $        47,500.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0005   TRAFFIC AND SAFETY ITEMS                                                  BRFIMX-029-6(251)134--14-97 
                                          |                             |                             | 
0920 2401-6745355            30.000  EACH |     500.00000       15000.00|     500.00000       15000.00|     965.00000       28950.00 
  REMOVAL OF CONCRETE FOOTINGS OF HIGHWAY |                             |                             | 
  SIGNS                                   |                             |                             | 
0930 2524-6765010             5.000  EACH |     550.00000        2750.00|     550.00000        2750.00|     515.00000        2575.00 
  REMOVE AND REINSTALL SIGN AS PER PLAN   |                             |                             | 

0940 2524-6765210            22.000  EACH |      75.00000        1650.00|      75.00000        1650.00|     255.00000        5610.00 
  REMOVAL OF TYPE A SIGN ASSEMBLY         |                             |                             | 
0950 2524-6765220            14.000  EACH |     500.00000        7000.00|     500.00000        7000.00|     765.00000       10710.00 
  REMOVAL OF TYPE B SIGN ASSEMBLY         |                             |                             | 
0960 2524-9081275            12.000  EACH |    1400.00000       16800.00|    1400.00000       16800.00|    1090.00000       13080.00 
  CONCRETE FOOTING FOR BREAKAWAY SIGN     |                             |                             | 
  POST, 2'-8" DIA. X 7'-6"                |                             |                             | 
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     Bid Order:  005                             Contract ID:  97-0296-246                   Primary County:  WOODBURY 
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==================================================================================================================================== 
                                          |(   1  ) GO020               |(   2  ) KN036               |(   3  ) JE200 
                                          |GODBERSEN-SMITH CONSTRUCTION |KNIFE RIVER MIDWEST LLC      |JENSEN CONSTRUCTION CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0970 2524-9081290             8.000  EACH |    1600.00000       12800.00|    1600.00000       12800.00|    1225.00000        9800.00 
  CONCRETE FOOTING FOR BREAKAWAY SIGN     |                             |                             | 
  POST, 2'-8" DIA. X 9'-0"                |                             |                             | 
0980 2524-9089100            37.000  EACH |      80.00000        2960.00|      80.00000        2960.00|      95.00000        3515.00 

  DELINEATOR, RIGID - TYPE I              |                             |                             | 
0990 2524-9089110            18.000  EACH |      81.00000        1458.00|      81.00000        1458.00|     150.00000        2700.00 
  DELINEATOR, RIGID - TYPE IA             |                             |                             | 
1000 2524-9089200            36.000  EACH |      82.00000        2952.00|      82.00000        2952.00|     100.00000        3600.00 
  DELINEATOR, RIGID - TYPE II             |                             |                             | 
1010 2524-9210000             2.000  EACH |     175.00000         350.00|     175.00000         350.00|     165.00000         330.00 
  MILEPOST MARKERS                        |                             |                             | 
1020 2524-9276010           624.000  LF   |      12.00000        7488.00|      12.00000        7488.00|      17.50000       10920.00 
  PERFORATED SQUARE STEEL TUBE POSTS      |                             |                             | 
1030 2524-9276021            10.000  EACH |     210.00000        2100.00|     210.00000        2100.00|     190.00000        1900.00 
  PERFORATED SQUARE STEEL TUBE POST       |                             |                             | 
  ANCHOR, BREAK-AWAY SOIL INSTALLATION    |                             |                             | 
1040 2524-9276027            34.000  EACH |     715.00000       24310.00|     715.00000       24310.00|     504.00000       17136.00 
  PERFORATED SQUARE STEEL TUBE POST       |                             |                             | 
  ANCHOR, TRIANGULAR SLIP BASE ASSEMBLY   |                             |                             | 

1050 2524-9278046            37.300  LF   |      71.00000        2648.30|      71.00000        2648.30|      62.75000        2340.58 
  STEEL BREAKAWAY SIGN POSTS, RECTANGULAR |                             |                             | 
  TUBE, 4" X 6"                           |                             |                             | 
1060 2524-9281210           155.000  LF   |      70.00000       10850.00|      70.00000       10850.00|      53.00000        8215.00 
  STEEL BREAKAWAY SIGN POSTS FOR TYPE A   |                             |                             | 
  OR B SIGNS, W 8 X 21                    |                             |                             | 
1070 2524-9281426           189.000  LF   |      75.00000       14175.00|      75.00000       14175.00|      60.00000       11340.00 
  STEEL BREAKAWAY SIGN POSTS FOR TYPE A   |                             |                             | 
  OR B SIGNS, W 12 X 26                   |                             |                             | 
1080 2524-9290009            16.000  EACH |     115.00000        1840.00|     115.00000        1840.00|     150.00000        2400.00 
  SIGN MOUNTING BRACKETS, SPECIAL         |                             |                             | 
1090 2524-9325001           385.000  SF   |      16.00000        6160.00|      16.00000        6160.00|      19.15000        7372.75 
  TYPE A SIGNS, SHEET ALUMINUM            |                             |                             | 
1100 2524-9380001           801.000  SF   |      25.00000       20025.00|      25.00000       20025.00|      27.25000       21827.25 

  TYPE B SIGNS, EXTRUDED ALUMINUM         |                             |                             | 
  STRUCTURAL PANEL                        |                             |                             | 
1110 2528-8445110                    LUMP |    3000.00000        3000.00|    1500.00000        1500.00|    1500.00000        1500.00 
  TRAFFIC CONTROL                         |                             |                             | 
1120 2533-4980005                    LUMP |   25000.00000       25000.00|    2500.00000        2500.00|   15000.00000       15000.00 
  MOBILIZATION                            |                             |                             | 
1130 2599-9999010                    LUMP |    2500.00000        2500.00|    2500.00000        2500.00|    5950.00000        5950.00 
  ('LUMP SUM' ITEM) REMOVAL OF            |                             |                             | 
  DELINEATORS AND MILEPOST                |                             |                             | 
     SECTION TOTALS                       |           $       183,816.30|           $       159,816.30|           $       186,771.58 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0006   DELIVER AND STOCKPILE                                                     BRFIMX-029-6(251)134--14-97 
                                          |                             |                             | 
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     Bid Order:  005                             Contract ID:  97-0296-246                   Primary County:  WOODBURY 
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==================================================================================================================================== 
                                          |(   1  ) GO020               |(   2  ) KN036               |(   3  ) JE200 
                                          |GODBERSEN-SMITH CONSTRUCTION |KNIFE RIVER MIDWEST LLC      |JENSEN CONSTRUCTION CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1140 2555-0000010                    LUMP |    1000.00000        1000.00|    1000.00000        1000.00|    5000.00000        5000.00 
  DELIVER AND STOCKPILE SALVAGED MATERIAL |                             |                             | 
     SECTION TOTALS                       |           $         1,000.00|           $         1,000.00|           $         5,000.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0007   ROADWAY ITEMS                                                             BRFIMX-029-6(252)134--14-97 
                                          |                             |                             | 
1150 2401-6745359             6.000  EACH |     500.00000        3000.00|     500.00000        3000.00|     965.00000        5790.00 
  REMOVAL OF CONCRETE FOUNDATIONS OF      |                             |                             | 
  LIGHT POLES                             |                             |                             | 
1160 2401-6750001                    LUMP |    2500.00000        2500.00|    2500.00000        2500.00|    2560.00000        2560.00 
  REMOVALS, AS PER PLAN                   |                             |                             | 
1170 2523-0000200          1657.000  LF   |      15.00000       24855.00|      15.00000       24855.00|      20.00000       33140.00 
  ELECTRICAL CIRCUITS                     |                             |                             | 
1180 2523-0000310            11.000  EACH |     750.00000        8250.00|     750.00000        8250.00|     920.00000       10120.00 
  HANDHOLES AND JUNCTION BOXES            |                             |                             | 
1190 2523-6765009             6.000  EACH |    2800.00000       16800.00|    2800.00000       16800.00|    3400.00000       20400.00 
  REMOVE AND REINSTALL LIGHT POLE AND     |                             |                             | 
  LUMINAIRE                               |                             |                             | 
1200 2526-8285000                    LUMP |    5000.00000        5000.00|    3900.00000        3900.00|    5000.00000        5000.00 

  CONSTRUCTION SURVEY                     |                             |                             | 
1210 2528-8445110                    LUMP |    4000.00000        4000.00|    2500.00000        2500.00|    2500.00000        2500.00 
  TRAFFIC CONTROL                         |                             |                             | 
1220 2533-4980005                    LUMP |   25000.00000       25000.00|    2500.00000        2500.00|    3000.00000        3000.00 
  MOBILIZATION                            |                             |                             | 
1230 2599-9999005             1.000  EACH |    2500.00000        2500.00|    2500.00000        2500.00|    1535.00000        1535.00 
  ('EACH' ITEM) RELOCATE CONTROL STATION  |                             |                             | 
1240 2599-9999005             6.000  EACH |    1000.00000        6000.00|    1000.00000        6000.00|     670.00000        4020.00 
  ('EACH' ITEM) RENOVATE LIGHT POLES      |                             |                             | 
     SECTION TOTALS                       |           $        97,905.00|           $        72,805.00|           $        88,065.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $    16,232,639.36|           $    16,639,114.28|           $    17,554,679.62 
==================================================================================================================================== 
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     Bid Order:  005                             Contract ID:  97-0296-246                   Primary County:  WOODBURY 
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==================================================================================================================================== 
                                          |(   4  ) MO480               |(      )                     |(      ) 
                                          |MOYNA, C.J. & SONS, INC.     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DESIGN NO. 0715; A 403'-0 X 40' WELDED GIRDER BRIDGE BRIDGE                           BRFIMX-029-6(246)134--14-97 
                                          |                             |                             | 
0010 2401-6745625                    LUMP |  225000.00000      225000.00|                             | 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 

0020 2402-2720000          2480.000  CY   |      21.00000       52080.00|                             | 
  EXCAVATION, CLASS 20                    |                             |                             | 
0030 2402-2721000          1808.000  CY   |      43.00000       77744.00|                             | 
  EXCAVATION, CLASS 21                    |                             |                             | 
0040 2402-2725005          3052.000  TON  |      26.00000       79352.00|                             | 
  FOUNDATION TREATMENT MATERIAL           |                             |                             | 
0050 2403-0100010          1429.100  CY   |     575.00000      821732.50|                             | 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0060 2403-7000210           476.400  CY   |     850.00000      404940.00|                             | 
  HIGH PERFORMANCE STRUCTURAL CONCRETE    |                             |                             | 
0070 2404-7775000         80079.000  LB   |       1.35000      108106.65|                             | 
  REINFORCING STEEL                       |                             |                             | 
0080 2404-7775005        272669.000  LB   |       1.15000      313569.35|                             | 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0090 2404-7775009          5339.000  LB   |       3.37000       17992.43|                             | 

  REINFORCING STEEL, STAINLESS STEEL      |                             |                             | 
0100 2408-7800000        391695.000  LB   |       1.56000      611044.20|                             | 
  STRUCTURAL STEEL                        |                             |                             | 
0110 2414-6424038           811.900  LF   |      42.25000       34302.78|                             | 
  CONCRETE BARRIER RAIL, 3'-8"            |                             |                             | 
0120 2501-0201057         16875.000  LF   |      37.00000      624375.00|                             | 
  PILES, STEEL, HP 10 X 57                |                             |                             | 
0130 2526-8285000                    LUMP |   48000.00000       48000.00|                             | 
  CONSTRUCTION SURVEY                     |                             |                             | 
0140 2533-4980005                    LUMP | 1650000.00000     1650000.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $     5,068,238.91|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   DESIGN NO. 0715; A1010 STRUCTURAL STEEL  BRIDGE                           BRFIMX-029-6(246)134--14-97 

                                          |                             |                             | 
0150 2599-9999008        181060.000  LB   |       5.63000     1019367.80|                             | 
  ('POUNDS' ITEM) STRUCTURAL STEEL (A1010 |                             |                             | 
  (GR. 50))                               |                             |                             | 
     SECTION TOTALS                       |           $     1,019,367.80|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ROADWAY ITEMS                                                             BRFIMX-029-6(246)134--14-97 
                                          |                             |                             | 
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     Bid Order:  005                             Contract ID:  97-0296-246                   Primary County:  WOODBURY 
  Letting Date:  08/18/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) MO480               |(      )                     |(      ) 
                                          |MOYNA, C.J. & SONS, INC.     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0160 2101-0850001             0.580  ACRE |    9000.00000        5220.00|                             | 
  CLEARING AND GRUBBING                   |                             |                             | 
0170 2101-0850002           637.800  UNIT |      20.00000       12756.00|                             | 
  CLEARING AND GRUBBING                   |                             |                             | 

0180 2102-0425070          6395.000  TON  |      35.50000      227022.50|                             | 
  SPECIAL BACKFILL                        |                             |                             | 
0190 2102-2625001         70951.000  CY   |      30.20000     2142720.20|                             | 
  EMBANKMENT-IN-PLACE, CONTRACTOR         |                             |                             | 
  FURNISHED                               |                             |                             | 
0200 2102-2710070         17661.000  CY   |       6.70000      118328.70|                             | 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0210 2102-2712015            15.000  CY   |      50.00000         750.00|                             | 
  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 
  FRAGMENTS                               |                             |                             | 
0220 2105-8425015         14422.000  CY   |       5.30000       76436.60|                             | 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0225 2107-0875100         89025.000  CY   |       1.30000      115732.50|                             | 
  COMPACTION WITH MOISTURE CONTROL        |                             |                             | 
0230 2115-0100000          7842.900  CY   |      43.70000      342734.73|                             | 

  MODIFIED SUBBASE                        |                             |                             | 
0240 2121-7425010          1032.500  TON  |      38.90000       40164.25|                             | 
  GRANULAR SHOULDERS, TYPE A              |                             |                             | 
0250 2122-5190007          7493.100  SY   |      43.00000      322203.30|                             | 
  PAVED SHOULDER, P.C. CONCRETE, 7 IN.    |                             |                             | 
0260 2122-5190010           256.900  SY   |      77.00000       19781.30|                             | 
  PAVED SHOULDER, P.C. CONCRETE, 10 IN.   |                             |                             | 
0270 2122-5191005            86.600  SY   |     166.05000       14379.93|                             | 
  REINFORCED PAVED SHOULDER FOR CONCRETE  |                             |                             | 
  BARRIER                                 |                             |                             | 
0280 2122-5500080           606.600  SY   |      75.00000       45495.00|                             | 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  8 IN.                                   |                             |                             | 
0290 2123-7450000           155.500  STA  |     490.00000       76195.00|                             | 

  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0300 2201-0505060          8263.000  SY   |      65.00000      537095.00|                             | 
  BASE, STANDARD OR SLIP FORM P.C.        |                             |                             | 
  CONCRETE, 6 IN. Reinforced              |                             |                             | 
0310 2214-5145150          4458.100  SY   |       7.00000       31206.70|                             | 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0320 2301-0690205           642.600  SY   |     155.00000       99603.00|                             | 
  BRIDGE APPROACH, BR-205                 |                             |                             | 
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     Bid Order:  005                             Contract ID:  97-0296-246                   Primary County:  WOODBURY 
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==================================================================================================================================== 
                                          |(   4  ) MO480               |(      )                     |(      ) 
                                          |MOYNA, C.J. & SONS, INC.     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0330 2301-1004100         19493.600  SY   |      66.00000     1286577.60|                             | 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, QM-C, CLASS 3I       |                             |                             | 
  DURABILITY, 10 IN.                      |                             |                             | 

0340 2303-0053502           406.400  TON  |     115.00000       46736.00|                             | 
  HOT MIX ASPHALT MIXTURE (10,000,000     |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX,     |                             |                             | 
  FRICTION L-2                            |                             |                             | 
0350 2303-0246422            24.400  TON  |     529.01000       12907.84|                             | 
  ASPHALT BINDER, PG 64-22                |                             |                             | 
0360 2303-6911000                    LUMP |     600.00000         600.00|                             | 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0370 2304-0101000          1955.100  SY   |      60.00000      117306.00|                             | 
  TEMPORARY PAVEMENT                      |                             |                             | 
0380 2312-8260050            55.500  CY   |      38.90000        2158.95|                             | 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0390 2401-6750001                    LUMP |   12500.00000       12500.00|                             | 
  REMOVALS, AS PER PLAN                   |                             |                             | 

0400 2402-0425040           470.900  CY   |      50.00000       23545.00|                             | 
  FLOODED BACKFILL                        |                             |                             | 
0410 2402-2720100            93.200  CY   |      25.00000        2330.00|                             | 
  EXCAVATION, CLASS 20, FOR ROADWAY PIPE  |                             |                             | 
  CULVERT                                 |                             |                             | 
0420 2405-2705000                    LUMP |  116000.00000      116000.00|                             | 
  EXCAVATE AND DEWATER                    |                             |                             | 
0430 2412-0000100          2173.400  SY   |       2.70000        5868.18|                             | 
  LONGITUDINAL GROOVING IN CONCRETE       |                             |                             | 
0440 2416-0100024             5.000  EACH |    1400.00000        7000.00|                             | 
  APRONS, CONCRETE, 24 IN. DIA.           |                             |                             | 
0450 2416-0100030             3.000  EACH |    1800.00000        5400.00|                             | 
  APRONS, CONCRETE, 30 IN. DIA.           |                             |                             | 
0460 2416-1180024           184.000  LF   |     166.00000       30544.00|                             | 

  CULVERT, CONCRETE ROADWAY PIPE, 24 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0470 2416-1180030           132.000  LF   |     103.00000       13596.00|                             | 
  CULVERT, CONCRETE ROADWAY PIPE, 30 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0480 2502-8212034         12210.000  LF   |       7.35000       89743.50|                             | 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 09/18/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 005  13 

 
     Bid Order:  005                             Contract ID:  97-0296-246                   Primary County:  WOODBURY 
  Letting Date:  08/18/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) MO480               |(      )                     |(      ) 
                                          |MOYNA, C.J. & SONS, INC.     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0490 2502-8213204          4092.000  LF   |      12.80000       52377.60|                             | 
  SUBDRAIN, PVC, STANDARD, PERFORATED, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0500 2502-8221304            55.000  EACH |     200.00000       11000.00|                             | 

  SUBDRAIN OUTLET, DR-304                 |                             |                             | 
0510 2502-8221305            78.000  EACH |     350.00000       27300.00|                             | 
  SUBDRAIN OUTLET, DR-305                 |                             |                             | 
0520 2503-0500401             4.000  EACH |    2500.00000       10000.00|                             | 
  BRIDGE END DRAIN, DR-401                |                             |                             | 
0530 2505-4008120           471.000  LF   |       5.00000        2355.00|                             | 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0540 2505-4008130           496.000  LF   |       5.00000        2480.00|                             | 
  REMOVAL OF CABLE GUARDRAIL              |                             |                             | 
0550 2505-6000111           496.000  LF   |      16.00000        7936.00|                             | 
  HIGH TENSION CABLE GUARDRAIL            |                             |                             | 
0560 2505-6000121             4.000  EACH |     300.00000        1200.00|                             | 
  HIGH TENSION CABLE GUARDRAIL, END ANCHO |                             |                             | 
0570 2507-3250005         15295.000  SY   |       2.20000       33649.00|                             | 
  ENGINEERING FABRIC                      |                             |                             | 

0580 2510-6745850         23290.600  SY   |       8.10000      188653.86|                             | 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0590 2510-6750600             4.000  EACH |     750.00000        3000.00|                             | 
  REMOVAL OF INTAKES AND UTILITY ACCESSES |                             |                             | 
0600 2513-0001040           254.200  LF   |     105.45000       26805.39|                             | 
  CONCRETE BARRIER, BA-104                |                             |                             | 
0610 2515-2475006           178.300  SY   |      59.00000       10519.70|                             | 
  DRIVEWAY, P.C. CONCRETE, 6 IN.          |                             |                             | 
0620 2515-6745600           170.200  SY   |      12.00000        2042.40|                             | 
  REMOVAL OF PAVED DRIVEWAY               |                             |                             | 
0630 2518-6910000             4.000  EACH |     225.00000         900.00|                             | 
  SAFETY CLOSURE                          |                             |                             | 
0640 2519-3280000          8620.000  LF   |       2.45000       21119.00|                             | 
  FENCE, FIELD                            |                             |                             | 

0650 2519-3300400           135.000  EACH |     125.00000       16875.00|                             | 
  FIELD FENCE BRACE PANELS                |                             |                             | 
0660 2526-8285000                    LUMP |   30000.00000       30000.00|                             | 
  CONSTRUCTION SURVEY                     |                             |                             | 
0670 2527-9263109           323.310  STA  |      21.00000        6789.51|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
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     Bid Order:  005                             Contract ID:  97-0296-246                   Primary County:  WOODBURY 
  Letting Date:  08/18/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) MO480               |(      )                     |(      ) 
                                          |MOYNA, C.J. & SONS, INC.     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0680 2527-9263180            40.900  STA  |      35.00000        1431.50|                             | 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0690 2528-8400048           630.000  LF   |      18.25000       11497.50|                             | 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 

0700 2528-8445110                    LUMP |   56000.00000       56000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0710 2528-9290050           100.000  CDAY |      45.00000        4500.00|                             | 
  PORTABLE DYNAMIC MESSAGE SIGN (PDMS)    |                             |                             | 
0720 2548-0000100            24.600  STA  |     100.00000        2460.00|                             | 
  MILLED SHOULDER RUMBLE STRIPS, HMA      |                             |                             | 
  SURFACE                                 |                             |                             | 
0730 2548-0000110            26.900  GAL  |      50.00000        1345.00|                             | 
  ASPHALT EMULSION FOR FOG SEAL (SHOULDER |                             |                             | 
  RUMBLE STRIPS)                          |                             |                             | 
0740 2551-0000110             2.000  EACH |    1100.00000        2200.00|                             | 
  TEMP CRASH CUSHION                      |                             |                             | 
0750 2551-0000230             4.000  EACH |   20890.00000       83560.00|                             | 
  PERMANENT CRASH CUSHION, SEVERE USE (SU |                             |                             | 
0760 2551-0000300             4.000  EACH |     150.00000         600.00|                             | 

  PERMANENT CRASH CUSHION SPARE PARTS KIT |                             |                             | 
0770 2599-9999003         40705.000  CY   |      97.20000     3956526.00|                             | 
  ('CUBIC YARDS' ITEM) EXPANDED           |                             |                             | 
  POLYSTYRENE FILL, (EPS 22)              |                             |                             | 
0780 2599-9999003         12156.000  CY   |     148.80000     1808812.80|                             | 
  ('CUBIC YARDS' ITEM) EXPANDED           |                             |                             | 
  POLYSTYRENE FILL, (EPS 39)              |                             |                             | 
0790 2599-9999018          1410.000  SY   |       6.50000        9165.00|                             | 
  ('SQUARE YARDS' ITEM) 30 MIL HDPE       |                             |                             | 
  GEOMEMBRANE                             |                             |                             | 
0800 2601-2634100            11.200  ACRE |     700.00000        7840.00|                             | 
  MULCHING                                |                             |                             | 
0810 2601-2634105             7.400  ACRE |    2450.00000       18130.00|                             | 
  MULCHING, BONDED FIBER MATRIX           |                             |                             | 

0820 2601-2636043            18.600  ACRE |     590.00000       10974.00|                             | 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0830 2602-0000020          9665.000  LF   |       1.40000       13531.00|                             | 
  SILT FENCE                              |                             |                             | 
0840 2602-0000030          2025.000  LF   |       1.70000        3442.50|                             | 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0850 2602-0000071         11690.000  LF   |       0.30000        3507.00|                             | 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
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     Bid Order:  005                             Contract ID:  97-0296-246                   Primary County:  WOODBURY 
  Letting Date:  08/18/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) MO480               |(      )                     |(      ) 
                                          |MOYNA, C.J. & SONS, INC.     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0860 2602-0000101          1169.000  LF   |       0.20000         233.80|                             | 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0870 2602-0010010             2.000  EACH |     500.00000        1000.00|                             | 

  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0880 2602-0010020             1.000  EACH |    1000.00000        1000.00|                             | 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $    12,453,396.34|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   PAYMENT ADJUSTMENT INCENTIVE ITEMS                                        BRFIMX-029-6(246)134--14-97 
                                          |                             |                             | 
0890 2301-7000110         17500.000  EACH |       1.00000       17500.00|                             | 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT |                             |                             | 
  THICKNESS (BY SCHEDULE)                 |                             |                             | 
0900 2301-7000120         15500.000  EACH |       1.00000       15500.00|                             | 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR QM-C PCC     |                             |                             | 
  PAVEMENT COARSENESS AND WORKABILITY     |                             |                             | 

  FACTORS                                 |                             |                             | 
0910 2317-7000110         14500.000  EACH |       1.00000       14500.00|                             | 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 
     SECTION TOTALS                       |           $        47,500.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0005   TRAFFIC AND SAFETY ITEMS                                                  BRFIMX-029-6(251)134--14-97 
                                          |                             |                             | 
0920 2401-6745355            30.000  EACH |     400.00000       12000.00|                             | 
  REMOVAL OF CONCRETE FOOTINGS OF HIGHWAY |                             |                             | 
  SIGNS                                   |                             |                             | 
0930 2524-6765010             5.000  EACH |     550.00000        2750.00|                             | 
  REMOVE AND REINSTALL SIGN AS PER PLAN   |                             |                             | 

0940 2524-6765210            22.000  EACH |      75.00000        1650.00|                             | 
  REMOVAL OF TYPE A SIGN ASSEMBLY         |                             |                             | 
0950 2524-6765220            14.000  EACH |     500.00000        7000.00|                             | 
  REMOVAL OF TYPE B SIGN ASSEMBLY         |                             |                             | 
0960 2524-9081275            12.000  EACH |    1400.00000       16800.00|                             | 
  CONCRETE FOOTING FOR BREAKAWAY SIGN     |                             |                             | 
  POST, 2'-8" DIA. X 7'-6"                |                             |                             | 
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     Bid Order:  005                             Contract ID:  97-0296-246                   Primary County:  WOODBURY 
  Letting Date:  08/18/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) MO480               |(      )                     |(      ) 
                                          |MOYNA, C.J. & SONS, INC.     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0970 2524-9081290             8.000  EACH |    1600.00000       12800.00|                             | 
  CONCRETE FOOTING FOR BREAKAWAY SIGN     |                             |                             | 
  POST, 2'-8" DIA. X 9'-0"                |                             |                             | 
0980 2524-9089100            37.000  EACH |      80.00000        2960.00|                             | 

  DELINEATOR, RIGID - TYPE I              |                             |                             | 
0990 2524-9089110            18.000  EACH |      81.00000        1458.00|                             | 
  DELINEATOR, RIGID - TYPE IA             |                             |                             | 
1000 2524-9089200            36.000  EACH |      82.00000        2952.00|                             | 
  DELINEATOR, RIGID - TYPE II             |                             |                             | 
1010 2524-9210000             2.000  EACH |     175.00000         350.00|                             | 
  MILEPOST MARKERS                        |                             |                             | 
1020 2524-9276010           624.000  LF   |      12.00000        7488.00|                             | 
  PERFORATED SQUARE STEEL TUBE POSTS      |                             |                             | 
1030 2524-9276021            10.000  EACH |     210.00000        2100.00|                             | 
  PERFORATED SQUARE STEEL TUBE POST       |                             |                             | 
  ANCHOR, BREAK-AWAY SOIL INSTALLATION    |                             |                             | 
1040 2524-9276027            34.000  EACH |     715.00000       24310.00|                             | 
  PERFORATED SQUARE STEEL TUBE POST       |                             |                             | 
  ANCHOR, TRIANGULAR SLIP BASE ASSEMBLY   |                             |                             | 

1050 2524-9278046            37.300  LF   |      71.00000        2648.30|                             | 
  STEEL BREAKAWAY SIGN POSTS, RECTANGULAR |                             |                             | 
  TUBE, 4" X 6"                           |                             |                             | 
1060 2524-9281210           155.000  LF   |      70.00000       10850.00|                             | 
  STEEL BREAKAWAY SIGN POSTS FOR TYPE A   |                             |                             | 
  OR B SIGNS, W 8 X 21                    |                             |                             | 
1070 2524-9281426           189.000  LF   |      75.00000       14175.00|                             | 
  STEEL BREAKAWAY SIGN POSTS FOR TYPE A   |                             |                             | 
  OR B SIGNS, W 12 X 26                   |                             |                             | 
1080 2524-9290009            16.000  EACH |     115.00000        1840.00|                             | 
  SIGN MOUNTING BRACKETS, SPECIAL         |                             |                             | 
1090 2524-9325001           385.000  SF   |      16.00000        6160.00|                             | 
  TYPE A SIGNS, SHEET ALUMINUM            |                             |                             | 
1100 2524-9380001           801.000  SF   |      25.00000       20025.00|                             | 

  TYPE B SIGNS, EXTRUDED ALUMINUM         |                             |                             | 
  STRUCTURAL PANEL                        |                             |                             | 
1110 2528-8445110                    LUMP |    1500.00000        1500.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
1120 2533-4980005                    LUMP |    2500.00000        2500.00|                             | 
  MOBILIZATION                            |                             |                             | 
1130 2599-9999010                    LUMP |    2500.00000        2500.00|                             | 
  ('LUMP SUM' ITEM) REMOVAL OF            |                             |                             | 
  DELINEATORS AND MILEPOST                |                             |                             | 
     SECTION TOTALS                       |           $       156,816.30|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0006   DELIVER AND STOCKPILE                                                     BRFIMX-029-6(251)134--14-97 
                                          |                             |                             | 
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     Bid Order:  005                             Contract ID:  97-0296-246                   Primary County:  WOODBURY 
  Letting Date:  08/18/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) MO480               |(      )                     |(      ) 
                                          |MOYNA, C.J. & SONS, INC.     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1140 2555-0000010                    LUMP |    1000.00000        1000.00|                             | 
  DELIVER AND STOCKPILE SALVAGED MATERIAL |                             |                             | 
     SECTION TOTALS                       |           $         1,000.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0007   ROADWAY ITEMS                                                             BRFIMX-029-6(252)134--14-97 
                                          |                             |                             | 
1150 2401-6745359             6.000  EACH |     600.00000        3600.00|                             | 
  REMOVAL OF CONCRETE FOUNDATIONS OF      |                             |                             | 
  LIGHT POLES                             |                             |                             | 
1160 2401-6750001                    LUMP |    2500.00000        2500.00|                             | 
  REMOVALS, AS PER PLAN                   |                             |                             | 
1170 2523-0000200          1657.000  LF   |      15.00000       24855.00|                             | 
  ELECTRICAL CIRCUITS                     |                             |                             | 
1180 2523-0000310            11.000  EACH |     750.00000        8250.00|                             | 
  HANDHOLES AND JUNCTION BOXES            |                             |                             | 
1190 2523-6765009             6.000  EACH |    2800.00000       16800.00|                             | 
  REMOVE AND REINSTALL LIGHT POLE AND     |                             |                             | 
  LUMINAIRE                               |                             |                             | 
1200 2526-8285000                    LUMP |    1600.00000        1600.00|                             | 

  CONSTRUCTION SURVEY                     |                             |                             | 
1210 2528-8445110                    LUMP |    2500.00000        2500.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
1220 2533-4980005                    LUMP |    2500.00000        2500.00|                             | 
  MOBILIZATION                            |                             |                             | 
1230 2599-9999005             1.000  EACH |    2500.00000        2500.00|                             | 
  ('EACH' ITEM) RELOCATE CONTROL STATION  |                             |                             | 
1240 2599-9999005             6.000  EACH |    1000.00000        6000.00|                             | 
  ('EACH' ITEM) RENOVATE LIGHT POLES      |                             |                             | 
     SECTION TOTALS                       |           $        71,105.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $    18,817,424.35|           $                 |           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  09/18/15 
                                                           VENDOR RANKING                                          Page:  006  1 
 

     Bid  Order:  006                         Contract ID:  77-0354-227                 Primary County:  POLK 
   Letting Date:  150818     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    CRAMER AND ASSOC., INC. 
Contract Period:   20 WORK DAYS      Specified Start Date:  08/31/15 
 
 
        Project:  IMN-035-4(227)91--0E-77 
      Work Type:  PPCB REPAIR 
         County:  POLK               Prj Awd Amt: $194,549.85 
          Route:  I-35 
       Location:  IA 160 (ORALABOR RD) OVER I-35 IN ANKENY 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   CR120          CRAMER AND ASSOC., INC.                                                    $    194,549.85     100.00  % 
   2   JE200          JENSEN CONSTRUCTION CO.                                                    $    194,766.85     100.11  % 
   3   UN059          UNITED CONTRACTORS INC. AND SUBSIDIARIES                                   $    318,277.35     163.59  % 
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     Bid Order:  006                             Contract ID:  77-0354-227                   Primary County:  POLK 
  Letting Date:  08/18/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CR120               |(   2  ) JE200               |(   3  ) UN059 
                                          |CRAMER AND ASSOC., INC.      |JENSEN CONSTRUCTION CO.      |UNITED CONTRACTORS INC. AND S 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DESIGN 1415: REPAIRS TO A 249'-6 X 68'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE 
                                          |                             |                             | 
0010 2401-6750001                    LUMP |   26000.00000       26000.00|   25000.00000       25000.00|   75000.00000       75000.00 
  REMOVALS, AS PER PLAN                   |                             |                             | 

0020 2403-0100000            25.200  CY   |    2000.00000       50400.00|    2100.00000       52920.00|    2205.00000       55566.00 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0030 2404-7775005          8148.000  LB   |       2.00000       16296.00|       1.25000       10185.00|       2.00000       16296.00 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0040 2408-7800000            37.000  LB   |      90.00000        3330.00|      15.00000         555.00|      25.00000         925.00 
  STRUCTURAL STEEL                        |                             |                             | 
0050 2414-6424110            84.800  LF   |     165.00000       13992.00|     140.00000       11872.00|     125.00000       10600.00 
  CONCRETE BARRIER RAILING                |                             |                             | 
0060 2526-8285000                    LUMP |     100.00000         100.00|    3000.00000        3000.00|    5000.00000        5000.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0070 2533-4980005                    LUMP |   18000.00000       18000.00|   21000.00000       21000.00|   31500.00000       31500.00 
  MOBILIZATION                            |                             |                             | 
0080 2599-9999010                    LUMP |    7000.00000        7000.00|   10000.00000       10000.00|   50000.00000       50000.00 
  ('LUMP SUM' ITEM) PPCB INSTALLATION     |                             |                             | 
     SECTION TOTALS                       |           $       135,118.00|           $       134,532.00|           $       244,887.00 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS 
                                          |                             |                             | 
0090 2102-2713090            38.900  CY   |      55.00000        2139.50|      30.00000        1167.00|     150.00000        5835.00 
  EXCAVATION, CLASS 13, WASTE             |                             |                             | 
0100 2115-0100000            22.200  CY   |      70.00000        1554.00|      55.00000        1221.00|     160.00000        3552.00 
  MODIFIED SUBBASE                        |                             |                             | 
0110 2122-5190009            66.700  SY   |     200.00000       13340.00|     105.00000        7003.50|     200.00000       13340.00 
  PAVED SHOULDER, P.C. CONCRETE, 9 IN.    |                             |                             | 
0120 2502-8212034            79.000  LF   |      15.00000        1185.00|      20.00000        1580.00|      50.00000        3950.00 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0130 2502-8221304             1.000  EACH |     100.00000         100.00|    3300.00000        3300.00|    1000.00000        1000.00 
  SUBDRAIN OUTLET, DR-304                 |                             |                             | 

0140 2518-6910000             5.000  EACH |     100.00000         500.00|     100.00000         500.00|     100.00000         500.00 
  SAFETY CLOSURE                          |                             |                             | 
0150 2527-9263109            25.290  STA  |      60.00000        1517.40|      60.00000        1517.40|      60.00000        1517.40 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0160 2527-9263131            28.000  STA  |     135.00000        3780.00|     135.00000        3780.00|     135.00000        3780.00 
  WET RETROREFLECTIVE REMOVABLE TAPE      |                             |                             | 
  MARKINGS                                |                             |                             | 
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     Bid Order:  006                             Contract ID:  77-0354-227                   Primary County:  POLK 
  Letting Date:  08/18/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CR120               |(   2  ) JE200               |(   3  ) UN059 
                                          |CRAMER AND ASSOC., INC.      |JENSEN CONSTRUCTION CO.      |UNITED CONTRACTORS INC. AND S 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2527-9263180            25.290  STA  |      55.00000        1390.95|      55.00000        1390.95|      55.00000        1390.95 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0180 2528-8400048           175.000  LF   |      28.00000        4900.00|      28.00000        4900.00|      28.00000        4900.00 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 

0190 2528-8445110                    LUMP |   13900.00000       13900.00|   17000.00000       17000.00|   18000.00000       18000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0200 2528-8445113            20.000  EACH |     435.00000        8700.00|     435.00000        8700.00|     435.00000        8700.00 
  FLAGGERS                                |                             |                             | 
0210 2528-9290050            20.000  CDAY |     110.00000        2200.00|     110.00000        2200.00|     110.00000        2200.00 
  PORTABLE DYNAMIC MESSAGE SIGN (PDMS)    |                             |                             | 
0220 2529-8200200            10.000  LF   |      25.00000         250.00|     200.00000        2000.00|      75.00000         750.00 
  PRESSURE RELIEF JOINT, CF               |                             |                             | 
0225 2551-0000110             1.000  EACH |    1525.00000        1525.00|    1525.00000        1525.00|    1525.00000        1525.00 
  TEMP CRASH CUSHION                      |                             |                             | 
0230 2602-0000020            70.000  LF   |      20.00000        1400.00|      20.00000        1400.00|      20.00000        1400.00 
  SILT FENCE                              |                             |                             | 
0240 2602-0000071            70.000  LF   |      10.00000         700.00|      10.00000         700.00|      10.00000         700.00 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 

0250 2602-0000101             7.000  LF   |      50.00000         350.00|      50.00000         350.00|      50.00000         350.00 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
     SECTION TOTALS                       |           $        59,431.85|           $        60,234.85|           $        73,390.35 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       194,549.85|           $       194,766.85|           $       318,277.35 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  09/18/15 
                                                           VENDOR RANKING                                          Page:  101  1 
 

     Bid  Order:  101                         Contract ID:  91-0352-354                 Primary County:  WARREN 
   Letting Date:  150818     10:00 A.M.                                                 Established DBE Goal:   2.00 % 
 Letting Status:  CONTRACT SIGNED    by    MOYNA, C.J. & SONS, INC. 
Contract Period:  Completion Date:  11/18/16 
 
 
        Project:  IM-NHS-035-2(354)56--03-91                             Project:  IM-035-2(379)56--13-91 
      Work Type:  PCC PAVEMENT - GRADE & REPLACE                       Work Type:  TRAFFIC SIGNS 
         County:  WARREN             Prj Awd Amt: $16,937,580.39          County:  WARREN             Prj Awd Amt: $262,288.50 
          Route:  I-35                                                     Route:  I-35 
       Location:  FROM CLANTON CREEK APPROX. 2 MILES S. OF IA.          Location:  FROM CLANTON CREEK APPROX. 2 MILES S. OF IA. 
                  92 N.           THROUGH THE IA. 92                               92 N.           THROUGH THE IA. 92 
                  INTERCHANGE(NBL)                                                 INTERCHANGE(NBL) 
        Project:  IM-035-2(380)56--13-91 
      Work Type:  LIGHTING 

         County:  WARREN             Prj Awd Amt: $85,550.00 
          Route:  I-35 
       Location:  FROM CLANTON CREEK APPROX. 2 MILES S. OF IA. 
                  92 N.           THROUGH THE IA. 92 
                  INTERCHANGE(NBL) 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                      MOYNA, C.J. & SONS, INC. 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 

   1   MO480          MOYNA, C.J. & SONS, INC.                                                   $ 17,285,418.89     100.00  % 
   2   MC019          MCANINCH CORPORATION & AFFILIATES                                          $ 19,160,437.54     110.84  % 
   3   CR334          CROELL AND SUBSIDIARY                                                      $ 20,837,622.81     120.55  % 
   4   CO415          CONCRETE TECHNOLOGIES, INC.                                                $ 20,983,849.03     121.39  % 
   5   CE099          CEDAR VALLEY CORP., LLC.                                                   $ 21,093,741.47     122.03  % 
   6   EL045          ELDER CORPORATION                                                          $ 23,016,753.50     133.15  % 
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     Bid Order:  101                             Contract ID:  91-0352-354                   Primary County:  WARREN 
  Letting Date:  08/18/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MO480               |(   2  ) MC019               |(   3  ) CR334 
                                          |MOYNA, C.J. & SONS, INC.     |MCANINCH CORPORATION & AFFIL |CROELL AND SUBSIDIARY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                            IM-NHS-035-2(354)56--03-91 
                                          |                             |                             | 
0010 2101-0850001            86.100  ACRE |    1200.00000      103320.00|    1500.00000      129150.00|    5000.00000      430500.00 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-0425070         13797.000  TON  |      12.00000      165564.00|      18.50000      255244.50|      13.00000      179361.00 
  SPECIAL BACKFILL                        |                             |                             | 
0030 2102-2624980         95238.000  CY   |       7.90000      752380.20|       8.00000      761904.00|      12.75000     1214284.50 
  CONTRACTOR FURNISHED SELECT TREATMENT   |                             |                             | 
0040 2102-2625001        170797.000  CY   |       6.90000     1178499.30|       8.00000     1366376.00|      12.75000     2177661.75 
  EMBANKMENT-IN-PLACE, CONTRACTOR         |                             |                             | 
  FURNISHED                               |                             |                             | 
0050 2102-2710070        381838.000  CY   |       2.30000      878227.40|       3.50000     1336433.00|       5.25000     2004649.50 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0060 2102-2710090         18491.000  CY   |       4.90000       90605.90|      12.50000      231137.50|       8.50000      157173.50 
  EXCAVATION, CLASS 10, WASTE             |                             |                             | 
0070 2102-2712015           200.000  CY   |     100.00000       20000.00|      30.00000        6000.00|      25.00000        5000.00 
  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 
  FRAGMENTS                               |                             |                             | 
0080 2105-8425015         96521.000  CY   |       5.00000      482605.00|       5.25000      506735.25|       4.50000      434344.50 

  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0090 2107-0875100        441611.000  CY   |       1.20000      529933.20|       0.30000      132483.30|       0.80000      353288.80 
  COMPACTION WITH MOISTURE CONTROL        |                             |                             | 
0100 2107-3825025          1951.000  CY   |      30.40000       59310.40|      27.50000       53652.50|      30.00000       58530.00 
  GRANULAR MATERIAL FOR BLANKET AND       |                             |                             | 
  SUBDRAIN                                |                             |                             | 
0110 2111-8174100        107617.000  SY   |       4.70000      505799.90|       4.25000      457372.25|       3.75000      403563.75 
  GRANULAR SUBBASE                        |                             |                             | 
0120 2113-0001100           147.000  SY   |      10.00000        1470.00|       5.00000         735.00|      10.00000        1470.00 
  SUBGRADE STABILIZATION MATERIAL,        |                             |                             | 
  POLYMER GRID                            |                             |                             | 
0130 2115-0100000          2980.000  CY   |      26.90000       80162.00|      36.00000      107280.00|      25.00000       74500.00 
  MODIFIED SUBBASE                        |                             |                             | 
0140 2121-7425010          4933.000  TON  |      21.30000      105072.90|      19.50000       96193.50|      20.40000      100633.20 

  GRANULAR SHOULDERS, TYPE A              |                             |                             | 
0150 2122-5190501           145.000  SY   |     120.00000       17400.00|     115.00000       16675.00|     110.00000       15950.00 
  PAVED SHOULDER, PORTLAND CEMENT         |                             |                             | 
  CONCRETE (PAVED SHOULDER PANEL FOR      |                             |                             | 
  BRIDGE END DRAIN)                       |                             |                             | 
0160 2122-5500060          2783.000  SY   |      36.00000      100188.00|      36.00000      100188.00|      36.00000      100188.00 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  6 IN.                                   |                             |                             | 
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     Bid Order:  101                             Contract ID:  91-0352-354                   Primary County:  WARREN 
  Letting Date:  08/18/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MO480               |(   2  ) MC019               |(   3  ) CR334 
                                          |MOYNA, C.J. & SONS, INC.     |MCANINCH CORPORATION & AFFIL |CROELL AND SUBSIDIARY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2123-7450000           282.000  STA  |     650.00000      183300.00|     375.00000      105750.00|     315.00000       88830.00 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0180 2301-0690203           743.000  SY   |     250.00000      185750.00|     275.00000      204325.00|     205.00000      152315.00 
  BRIDGE APPROACH, BR-203                 |                             |                             | 

0190 2301-1003095         15863.000  SY   |      40.00000      634520.00|      40.00000      634520.00|      43.75000      694006.25 
  STANDARD OR SLIP-FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, QM-C, CLASS 3        |                             |                             | 
  DURABILITY, 9.5 IN.                     |                             |                             | 
0200 2301-1004115         92069.000  SY   |      39.70000     3655139.30|      40.00000     3682760.00|      41.92000     3859532.48 
  STANDARD OR SLIP-FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, QM-C, CLASS 3I       |                             |                             | 
  DURABILITY, 11.5 IN.                    |                             |                             | 
0210 2301-6911722                    LUMP |    1000.00000        1000.00|    1000.00000        1000.00|    5000.00000        5000.00 
  PORTLAND CEMENT CONCRETE PAVEMENT       |                             |                             | 
  SAMPLES                                 |                             |                             | 
0220 2304-0100000          8905.000  SY   |      43.20000      384696.00|      45.00000      400725.00|      70.00000      623350.00 
  DETOUR PAVEMENT                         |                             |                             | 
0230 2304-0101000         12369.000  SY   |      38.70000      478680.30|      40.00000      494760.00|      51.00000      630819.00 
  TEMPORARY PAVEMENT                      |                             |                             | 

0240 2315-8275025           146.000  TON  |      21.30000        3109.80|      19.50000        2847.00|      20.00000        2920.00 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0250 2401-6745356             6.000  EACH |     400.00000        2400.00|     800.00000        4800.00|     500.00000        3000.00 
  REMOVAL OF CONCRETE FOOTINGS OF LIGHT   |                             |                             | 
  POLES                                   |                             |                             | 
0260 2401-6745625                    LUMP |  120000.00000      120000.00|   85000.00000       85000.00|  125000.00000      125000.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0270 2401-6745765            19.000  EACH |     500.00000        9500.00|     500.00000        9500.00|     500.00000        9500.00 
  REMOVAL OF LIGHT POLES                  |                             |                             | 
0280 2402-0425040          6689.000  CY   |      29.50000      197325.50|      35.00000      234115.00|      35.00000      234115.00 
  FLOODED BACKFILL                        |                             |                             | 
0290 2402-2720100         11567.000  CY   |       8.50000       98319.50|       9.00000      104103.00|       9.00000      104103.00 
  EXCAVATION, CLASS 20, FOR ROADWAY PIPE  |                             |                             | 

  CULVERT                                 |                             |                             | 
0300 2416-0100024             8.000  EACH |    1500.00000       12000.00|    1500.00000       12000.00|    1475.00000       11800.00 
  APRONS, CONCRETE, 24 IN. DIA.           |                             |                             | 
0310 2416-0100030             4.000  EACH |    1500.00000        6000.00|    1750.00000        7000.00|    1700.00000        6800.00 
  APRONS, CONCRETE, 30 IN. DIA.           |                             |                             | 
0320 2416-0100042             1.000  EACH |    2250.00000        2250.00|    2750.00000        2750.00|    2700.00000        2700.00 
  APRONS, CONCRETE, 42 IN. DIA.           |                             |                             | 
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     Bid Order:  101                             Contract ID:  91-0352-354                   Primary County:  WARREN 
  Letting Date:  08/18/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MO480               |(   2  ) MC019               |(   3  ) CR334 
                                          |MOYNA, C.J. & SONS, INC.     |MCANINCH CORPORATION & AFFIL |CROELL AND SUBSIDIARY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0330 2416-0100048             2.000  EACH |    2750.00000        5500.00|    3250.00000        6500.00|    3200.00000        6400.00 
  APRONS, CONCRETE, 48 IN. DIA.           |                             |                             | 
0340 2416-0100060             8.000  EACH |    3750.00000       30000.00|    4500.00000       36000.00|    4400.00000       35200.00 
  APRONS, CONCRETE, 60 IN. DIA.           |                             |                             | 

0350 2416-0102260             2.000  EACH |    4000.00000        8000.00|    4500.00000        9000.00|    4500.00000        9000.00 
  APRON, LOW CLEARANCE CONCRETE,          |                             |                             | 
  EQUIVALENT DIAMETER 60 IN.              |                             |                             | 
0360 2416-1180024           731.000  LF   |      80.00000       58480.00|      62.50000       45687.50|      62.00000       45322.00 
  CULVERT, CONCRETE ROADWAY PIPE, 24 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0370 2416-1180030           236.000  LF   |      82.00000       19352.00|      77.50000       18290.00|      77.00000       18172.00 
  CULVERT, CONCRETE ROADWAY PIPE, 30 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0380 2416-1180042           152.000  LF   |     140.00000       21280.00|     135.00000       20520.00|     135.00000       20520.00 
  CULVERT, CONCRETE ROADWAY PIPE, 42 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0390 2416-1180048           183.000  LF   |     155.00000       28365.00|     160.00000       29280.00|     160.00000       29280.00 
  CULVERT, CONCRETE ROADWAY PIPE, 48 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 

0400 2416-1180060          1009.000  LF   |     220.00000      221980.00|     195.00000      196755.00|     195.00000      196755.00 
  CULVERT, CONCRETE ROADWAY PIPE, 60 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0410 2416-1200260           143.000  LF   |     235.00000       33605.00|     245.00000       35035.00|     245.00000       35035.00 
  CULVERT, LOW CLEARANCE CONCRETE ROADWAY |                             |                             | 
  PIPE, EQUIVALENT DIAMETER 60 IN.        |                             |                             | 
0420 2417-0225024             3.000  EACH |     220.00000         660.00|     700.00000        2100.00|     700.00000        2100.00 
  APRONS, METAL, 24 IN. DIA.              |                             |                             | 
0430 2417-1060018            40.000  LF   |      60.00000        2400.00|      57.50000        2300.00|      56.00000        2240.00 
  CULVERT, CORRUGATED METAL ROADWAY PIPE, |                             |                             | 
  18 IN. DIA.                             |                             |                             | 
0440 2417-1060024           226.000  LF   |      45.00000       10170.00|      40.00000        9040.00|      40.00000        9040.00 
  CULVERT, CORRUGATED METAL ROADWAY PIPE, |                             |                             | 
  24 IN. DIA.                             |                             |                             | 

0450 2417-2307036           433.000  LF   |      95.00000       41135.00|     100.00000       43300.00|     100.00000       43300.00 
  DRAIN, CORRUGATED METAL SLOTTED PIPE,   |                             |                             | 
  36 IN., W/6 IN. GRATE                   |                             |                             | 
0460 2417-5895018             6.000  EACH |    1400.00000        8400.00|    1500.00000        9000.00|    1400.00000        8400.00 
  BEVELED PIPE AND GUARD, 18 INCH         |                             |                             | 
0470 2422-0360018             1.000  EACH |     160.00000         160.00|     575.00000         575.00|     600.00000         600.00 
  APRONS, UNCLASSIFIED, 18 IN. DIA.       |                             |                             | 
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     Bid Order:  101                             Contract ID:  91-0352-354                   Primary County:  WARREN 
  Letting Date:  08/18/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MO480               |(   2  ) MC019               |(   3  ) CR334 
                                          |MOYNA, C.J. & SONS, INC.     |MCANINCH CORPORATION & AFFIL |CROELL AND SUBSIDIARY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0480 2422-0360024             6.000  EACH |     200.00000        1200.00|     775.00000        4650.00|     775.00000        4650.00 
  APRONS, UNCLASSIFIED, 24 IN. DIA.       |                             |                             | 
0490 2422-1723018          2087.000  LF   |      26.00000       54262.00|      40.00000       83480.00|      39.00000       81393.00 
  CULVERT, UNCLASSIFIED ROADWAY PIPE, 18  |                             |                             | 

  IN. DIA.                                |                             |                             | 
0500 2422-1723024            53.000  LF   |      32.00000        1696.00|      52.50000        2782.50|      52.00000        2756.00 
  CULVERT, UNCLASSIFIED ROADWAY PIPE, 24  |                             |                             | 
  IN. DIA.                                |                             |                             | 
0510 2422-1723030           104.000  LF   |      43.00000        4472.00|      77.50000        8060.00|      77.00000        8008.00 
  CULVERT, UNCLASSIFIED ROADWAY PIPE, 30  |                             |                             | 
  IN. DIA.                                |                             |                             | 
0520 2422-1723042           208.000  LF   |      53.00000       11024.00|      80.00000       16640.00|      80.00000       16640.00 
  CULVERT, UNCLASSIFIED ROADWAY PIPE, 42  |                             |                             | 
  IN. DIA.                                |                             |                             | 
0530 2435-0251224             2.000  EACH |    1800.00000        3600.00|    2000.00000        4000.00|    1900.00000        3800.00 
  INTAKE, SW-512, 24 IN.                  |                             |                             | 
0540 2435-0256200             7.000  EACH |    3600.00000       25200.00|    6000.00000       42000.00|    5900.00000       41300.00 
  INTAKE, SW-562                          |                             |                             | 
0550 2435-0700020             3.000  EACH |    1000.00000        3000.00|     750.00000        2250.00|     750.00000        2250.00 

  CONNECTION TO EXISTING INTAKE           |                             |                             | 
0560 2502-6745952          2943.000  LF   |       3.50000       10300.50|       7.50000       22072.50|       6.00000       17658.00 
  REMOVAL OF SUBDRAIN                     |                             |                             | 
0570 2502-8212024           801.000  LF   |      16.15000       12936.15|      16.00000       12816.00|      16.15000       12936.15 
  SUBDRAIN, LONGITUDINAL, (BACKSLOPE) 4   |                             |                             | 
  IN. DIA.                                |                             |                             | 
0580 2502-8212034         49740.000  LF   |       5.45000      271083.00|       5.25000      261135.00|       5.45000      271083.00 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0590 2502-8221303           196.000  EACH |     200.00000       39200.00|     175.00000       34300.00|     200.00000       39200.00 
  SUBDRAIN OUTLET, DR-303                 |                             |                             | 
0600 2502-8221304             7.000  EACH |     210.00000        1470.00|     200.00000        1400.00|     210.00000        1470.00 
  SUBDRAIN OUTLET, DR-304                 |                             |                             | 
0610 2503-0200036           316.000  LF   |      20.00000        6320.00|      20.00000        6320.00|      20.00000        6320.00 

  REMOVE STORM SEWER PIPE LESS THAN OR    |                             |                             | 
  EQUAL TO 36 IN.                         |                             |                             | 
0620 2503-0500402             4.000  EACH |    1500.00000        6000.00|   12500.00000       50000.00|    4500.00000       18000.00 
  BRIDGE END DRAIN, DR-402                |                             |                             | 
0630 2505-4008120          1540.000  LF   |       4.00000        6160.00|       5.00000        7700.00|       7.00000       10780.00 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0640 2505-4008130           267.000  LF   |       8.00000        2136.00|       5.00000        1335.00|       5.00000        1335.00 
  REMOVAL OF CABLE GUARDRAIL              |                             |                             | 
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     Bid Order:  101                             Contract ID:  91-0352-354                   Primary County:  WARREN 
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                                          |(   1  ) MO480               |(   2  ) MC019               |(   3  ) CR334 
                                          |MOYNA, C.J. & SONS, INC.     |MCANINCH CORPORATION & AFFIL |CROELL AND SUBSIDIARY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0650 2505-4008300           525.000  LF   |      16.00000        8400.00|      20.00000       10500.00|      16.00000        8400.00 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0660 2505-4008400             7.000  EACH |    1725.00000       12075.00|    2000.00000       14000.00|    1725.00000       12075.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 

  SECTION                                 |                             |                             | 
0670 2505-4021010             6.000  EACH |     225.00000        1350.00|     200.00000        1200.00|     225.00000        1350.00 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0680 2505-4021020             1.000  EACH |    1250.00000        1250.00|    1000.00000        1000.00|    1250.00000        1250.00 
  STEEL BEAM GUARDRAIL END ANCHOR, W-BEAM |                             |                             | 
0690 2505-4021700             6.000  EACH |    1900.00000       11400.00|    2000.00000       12000.00|    1900.00000       11400.00 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0700 2506-4984000           106.000  CY   |     150.00000       15900.00|     200.00000       21200.00|     180.00000       19080.00 
  FLOWABLE MORTAR                         |                             |                             | 
0710 2507-3250005          1773.000  SY   |       3.80000        6737.40|       5.75000       10194.75|       3.00000        5319.00 
  ENGINEERING FABRIC                      |                             |                             | 
0720 2507-6800061           575.000  TON  |      47.00000       27025.00|      60.00000       34500.00|      50.00000       28750.00 
  REVETMENT, CLASS E                      |                             |                             | 
0730 2507-8029000          1080.000  TON  |      32.00000       34560.00|      60.00000       64800.00|      35.00000       37800.00 
  EROSION STONE                           |                             |                             | 

0740 2510-6745850        148271.000  SY   |       5.90000      874798.90|       6.50000      963761.50|       6.75000     1000829.25 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0750 2510-6750600            15.000  EACH |     700.00000       10500.00|     800.00000       12000.00|     800.00000       12000.00 
  REMOVAL OF INTAKES AND UTILITY ACCESSES |                             |                             | 
0760 2518-6910000            30.000  EACH |     100.00000        3000.00|     100.00000        3000.00|     100.00000        3000.00 
  SAFETY CLOSURE                          |                             |                             | 
0770 2519-2000010           972.000  LF   |       6.00000        5832.00|       6.00000        5832.00|       6.00000        5832.00 
  FENCE, CHANNEL CROSSING, TYPE A         |                             |                             | 
0780 2519-2000020           732.000  LF   |      10.00000        7320.00|      10.00000        7320.00|      10.00000        7320.00 
  FENCE, CHANNEL CROSSING, TYPE B         |                             |                             | 
0790 2519-3280000         19062.000  LF   |       2.45000       46701.90|       2.50000       47655.00|       2.45000       46701.90 
  FENCE, FIELD                            |                             |                             | 
0800 2519-3300400           296.000  EACH |     150.00000       44400.00|     150.00000       44400.00|     150.00000       44400.00 
  FIELD FENCE BRACE PANELS                |                             |                             | 

0810 2519-3750017             2.000  EACH |     400.00000         800.00|     500.00000        1000.00|     400.00000         800.00 
  GATE, FIELD FENCE, 16 FT.               |                             |                             | 
0820 2520-3350010             1.000  EACH |   15000.00000       15000.00|    7500.00000        7500.00|   15000.00000       15000.00 
  FIELD LABORATORY                        |                             |                             | 
0830 2526-8285000                    LUMP |   75000.00000       75000.00|  115000.00000      115000.00|   75000.00000       75000.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0840 2527-9263109          4748.910  STA  |       5.50000       26119.01|       5.50000       26119.01|       5.50000       26119.01 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 09/18/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 101  7 

 
     Bid Order:  101                             Contract ID:  91-0352-354                   Primary County:  WARREN 
  Letting Date:  08/18/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MO480               |(   2  ) MC019               |(   3  ) CR334 
                                          |MOYNA, C.J. & SONS, INC.     |MCANINCH CORPORATION & AFFIL |CROELL AND SUBSIDIARY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0850 2527-9263131           128.340  STA  |     110.00000       14117.40|     110.00000       14117.40|     110.00000       14117.40 
  WET RETROREFLECTIVE REMOVABLE TAPE      |                             |                             | 
  MARKINGS                                |                             |                             | 
0860 2527-9263137            13.000  EACH |      95.00000        1235.00|      95.00000        1235.00|      95.00000        1235.00 

  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0870 2527-9263180           737.780  STA  |      36.00000       26560.08|      36.00000       26560.08|      36.00000       26560.08 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0880 2528-4983200           240.000  CDAY |     940.00000      225600.00|     950.00000      228000.00|     940.00000      225600.00 
  MONITORING WITH INCIDENT RESPONSE       |                             |                             | 
0890 2528-8400048          4087.000  LF   |       5.00000       20435.00|       5.00000       20435.00|       5.00000       20435.00 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 
0900 2528-8400157            20.000  EACH |    6000.00000      120000.00|    6000.00000      120000.00|    6000.00000      120000.00 
  TEMPORARY FLOODLIGHTING LUMINAIRE       |                             |                             | 
0910 2528-8445110                    LUMP |   88000.00000       88000.00|  100000.00000      100000.00|   77000.00000       77000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0920 2528-8445113           100.000  EACH |     435.00000       43500.00|     435.00000       43500.00|     435.00000       43500.00 
  FLAGGERS                                |                             |                             | 
0930 2528-8445115            50.000  EACH |     650.00000       32500.00|     650.00000       32500.00|     650.00000       32500.00 

  PILOT CARS                              |                             |                             | 
0940 2528-9109020          5425.000  LF   |       7.00000       37975.00|       7.00000       37975.00|       7.00000       37975.00 
  TEMPORARY LANE SEPARATOR SYSTEM         |                             |                             | 
0950 2533-4980005                    LUMP |  760000.00000      760000.00| 1799900.00000     1799900.00| 1033000.00000     1033000.00 
  MOBILIZATION                            |                             |                             | 
0960 2551-0000110             6.000  EACH |    1200.00000        7200.00|    1200.00000        7200.00|    1200.00000        7200.00 
  TEMP CRASH CUSHION                      |                             |                             | 
0970 2551-0000120             2.000  EACH |    4500.00000        9000.00|    4500.00000        9000.00|    4500.00000        9000.00 
  TEMP CRASH CUSHION, REDIRECTIVE (R)     |                             |                             | 
0980 2590-0000020                    LUMP |  120000.00000      120000.00|  200000.00000      200000.00|  100000.00000      100000.00 
  PROJECT MANAGEMENT                      |                             |                             | 
0990 2599-9999009         11983.000  LF   |       1.50000       17974.50|       1.50000       17974.50|       2.50000       29957.50 
  ('LINEAR FEET' ITEM) DITCH CHECK        |                             |                             | 
1000 2599-9999009          1198.000  LF   |       0.20000         239.60|       0.20000         239.60|       0.20000         239.60 

  ('LINEAR FEET' ITEM) MAINTENANCE OF     |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
1010 2599-9999009         11983.000  LF   |       0.10000        1198.30|       0.10000        1198.30|       0.10000        1198.30 
  ('LINEAR FEET' ITEM) REMOVAL OF DITCH   |                             |                             | 
  CHECKS                                  |                             |                             | 
1020 2601-2634100            90.700  ACRE |     700.00000       63490.00|     700.00000       63490.00|     700.00000       63490.00 
  MULCHING                                |                             |                             | 
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     Bid Order:  101                             Contract ID:  91-0352-354                   Primary County:  WARREN 
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==================================================================================================================================== 
                                          |(   1  ) MO480               |(   2  ) MC019               |(   3  ) CR334 
                                          |MOYNA, C.J. & SONS, INC.     |MCANINCH CORPORATION & AFFIL |CROELL AND SUBSIDIARY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1030 2601-2636043            30.400  ACRE |     575.00000       17480.00|     600.00000       18240.00|     575.00000       17480.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
1040 2601-2640350          1140.000  SQ   |      12.00000       13680.00|      12.50000       14250.00|      12.00000       13680.00 
  SPECIAL DITCH CONTROL, WOOD EXCELSIOR   |                             |                             | 

  MAT                                     |                             |                             | 
1050 2601-2642100            90.700  ACRE |     340.00000       30838.00|     350.00000       31745.00|     340.00000       30838.00 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
1060 2601-2643110           323.400  MGAL |      60.00000       19404.00|      60.00000       19404.00|      60.00000       19404.00 
  WATERING FOR SOD, SPECIAL DITCH CONTROL |                             |                             | 
  OR SLOPE PROTECTION                     |                             |                             | 
1070 2601-2643300             3.000  EACH |     350.00000        1050.00|     350.00000        1050.00|     350.00000        1050.00 
  MOBILIZATION FOR WATERING               |                             |                             | 
1080 2601-2643412           337.000  SQ   |      55.00000       18535.00|      55.00000       18535.00|      55.00000       18535.00 
  TURF REINFORCEMENT MAT, TYPE 2          |                             |                             | 
1090 2601-2643414           140.000  SQ   |     130.00000       18200.00|     130.00000       18200.00|     130.00000       18200.00 
  TURF REINFORCEMENT MAT, TYPE 4          |                             |                             | 
1100 2602-0000020         78724.000  LF   |       1.50000      118086.00|       1.50000      118086.00|       1.50000      118086.00 
  SILT FENCE                              |                             |                             | 

1110 2602-0000050            56.000  EACH |     350.00000       19600.00|     350.00000       19600.00|     250.00000       14000.00 
  SILT BASINS                             |                             |                             | 
1120 2602-0000071         78724.000  LF   |       0.10000        7872.40|       0.10000        7872.40|       0.10000        7872.40 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
1130 2602-0000080            56.000  EACH |     200.00000       11200.00|     250.00000       14000.00|     250.00000       14000.00 
  REMOVAL OF SILT BASINS                  |                             |                             | 
1140 2602-0000101          7872.000  LF   |       0.10000         787.20|       0.10000         787.20|       0.10000         787.20 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
1150 2602-0000130            17.000  EACH |    2900.00000       49300.00|    1750.00000       29750.00|    1500.00000       25500.00 
  TEMPORARY SEDIMENT CONTROL BASIN        |                             |                             | 
1160 2602-0000140            17.000  EACH |     600.00000       10200.00|     500.00000        8500.00|     750.00000       12750.00 
  MAINTENANCE OF TEMPORARY SEDIMENT       |                             |                             | 

  CONTROL BASIN                           |                             |                             | 
1170 2602-0000312          2090.000  LF   |       2.80000        5852.00|       3.00000        6270.00|       2.80000        5852.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
1180 2602-0000320          3100.000  LF   |       3.40000       10540.00|       3.50000       10850.00|       3.40000       10540.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 20 IN. DIA.                     |                             |                             | 
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     Bid Order:  101                             Contract ID:  91-0352-354                   Primary County:  WARREN 
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==================================================================================================================================== 
                                          |(   1  ) MO480               |(   2  ) MC019               |(   3  ) CR334 
                                          |MOYNA, C.J. & SONS, INC.     |MCANINCH CORPORATION & AFFIL |CROELL AND SUBSIDIARY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1190 2602-0000350          5190.000  LF   |       0.10000         519.00|       0.10000         519.00|       0.10000         519.00 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
1200 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 

  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
1210 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $    15,165,912.94|           $    17,033,304.04|           $    18,801,860.02 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ALTERNATE 'AA' OPTION 1: PCC SHOULDER    BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN (354) 
                                          |                             |                             | 
1220 2102-0425071         12293.000  CY   |      21.60000      265528.80|      20.00000      245860.00|      15.00000      184395.00 
  SPECIAL BACKFILL                        |                             |                             | 
1230 2122-5190007         17096.000  SY   |      27.65000      472704.40|      28.00000      478688.00|      27.24000      465695.04 
  PAVED SHOULDER, P.C. CONCRETE, 7 IN.    |                             |                             | 
     SECTION TOTALS                       |           $       738,233.20|           $       724,548.00|           $       650,090.04 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ALTERNATE 'AA' OPTION 2: HMA SHOULDER    BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN (354) 
                                          |                             |                             | 

1240 2102-0425071         12153.000  CY   |                             |                             | 
  SPECIAL BACKFILL                        |                             |                             | 
1250 2122-5500080         17096.000  SY   |                             |                             | 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  8 IN.                                   |                             |                             | 
     SECTION TOTALS                       |           $                 |           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   DESIGN NO. 0215; 10' X 10' RCB EXTENSION WITH FLUME IM-NHS-035-2(354)56--03-91 
                                          |                             |                             | 
1260 2401-6750001                    LUMP |   20000.00000       20000.00|   20000.00000       20000.00|   20000.00000       20000.00 
  REMOVALS, AS PER PLAN                   |                             |                             | 
1270 2402-2720000           207.000  CY   |      42.00000        8694.00|      42.00000        8694.00|      42.00000        8694.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
1280 2403-0100020           194.500  CY   |     625.00000      121562.50|     625.00000      121562.50|     625.00000      121562.50 

  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
1290 2404-7775000         39400.000  LB   |       1.25000       49250.00|       1.25000       49250.00|       1.25000       49250.00 
  REINFORCING STEEL                       |                             |                             | 
     SECTION TOTALS                       |           $       199,506.50|           $       199,506.50|           $       199,506.50 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0005   DESIGN NO. 0315; 42 INCH RCP EXTENSION WITH FLUME IM-NHS-035-2(354)56--03-91 
                                          |                             |                             | 
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                                          |(   1  ) MO480               |(   2  ) MC019               |(   3  ) CR334 
                                          |MOYNA, C.J. & SONS, INC.     |MCANINCH CORPORATION & AFFIL |CROELL AND SUBSIDIARY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1300 2401-6750001                    LUMP |   15000.00000       15000.00|   15000.00000       15000.00|   15000.00000       15000.00 
  REMOVALS, AS PER PLAN                   |                             |                             | 
1310 2402-2720000            70.000  CY   |      45.00000        3150.00|      45.00000        3150.00|      45.00000        3150.00 
  EXCAVATION, CLASS 20                    |                             |                             | 

1320 2403-0100020            36.000  CY   |     725.00000       26100.00|     725.00000       26100.00|     725.00000       26100.00 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
1330 2404-7775000          5404.000  LB   |       1.25000        6755.00|       1.25000        6755.00|       1.25000        6755.00 
  REINFORCING STEEL                       |                             |                             | 
     SECTION TOTALS                       |           $        51,005.00|           $        51,005.00|           $        51,005.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0006   DESIGN NO. 0415; 48 INCH RCP WITH FLUME  IM-NHS-035-2(354)56--03-91 
                                          |                             |                             | 
1340 2402-2720000           237.000  CY   |      22.00000        5214.00|      22.00000        5214.00|      22.00000        5214.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
1350 2403-0100020            44.800  CY   |     700.00000       31360.00|     700.00000       31360.00|     700.00000       31360.00 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
1360 2404-7775000          7029.000  LB   |       1.25000        8786.25|       1.25000        8786.25|       1.25000        8786.25 
  REINFORCING STEEL                       |                             |                             | 
     SECTION TOTALS                       |           $        45,360.25|           $        45,360.25|           $        45,360.25 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0007   DESIGN NO. 0515; 8'-0 X 6'-0 REINFORCED CONCRETE BOX CULVERT WITH FLUME  IM-NHS-035-2(354)56--03-91 
                                          |                             |                             | 
1370 2401-6750001                    LUMP |   30000.00000       30000.00|   30000.00000       30000.00|   30000.00000       30000.00 
  REMOVALS, AS PER PLAN                   |                             |                             | 
1380 2402-2720000          2000.000  CY   |      22.00000       44000.00|      22.00000       44000.00|      22.00000       44000.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
1390 2403-0100020           183.700  CY   |     625.00000      114812.50|     625.00000      114812.50|     625.00000      114812.50 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
1400 2404-7775000         27800.000  LB   |       1.25000       34750.00|       1.25000       34750.00|       1.25000       34750.00 
  REINFORCING STEEL                       |                             |                             | 
     SECTION TOTALS                       |           $       223,562.50|           $       223,562.50|           $       223,562.50 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0008   PAYMENT ADJUSTMENT INCENTIVE ITEMS 

                                          |                             |                             | 
1410 2301-7000110         98000.000  EACH |       1.00000       98000.00|       1.00000       98000.00|       1.00000       98000.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT |                             |                             | 
  THICKNESS (BY SCHEDULE) .               |                             |                             | 
1420 2301-7000120         86000.000  EACH |       1.00000       86000.00|       1.00000       86000.00|       1.00000       86000.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR QM-C PCC     |                             |                             | 
  PAVEMENT COARSENESS AND WORKABILITY     |                             |                             | 
  FACTORS .                               |                             |                             | 
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                                          |(   1  ) MO480               |(   2  ) MC019               |(   3  ) CR334 
                                          |MOYNA, C.J. & SONS, INC.     |MCANINCH CORPORATION & AFFIL |CROELL AND SUBSIDIARY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1430 2317-7000110         80000.000  EACH |       1.00000       80000.00|       1.00000       80000.00|       1.00000       80000.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE) .              |                             |                             | 

     SECTION TOTALS                       |           $       264,000.00|           $       264,000.00|           $       264,000.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0009   NO EXCUSE ROAD OPENING BONUS FOR CONTRACT 
                                          |                             |                             | 
1440 2528-5160000                    LUMP |  250000.00000      250000.00|  250000.00000      250000.00|  250000.00000      250000.00 
  NO EXCUSE ROAD OPENING BONUS, ALL LANES |                             |                             | 
  NB & SB  ON I-35 INCLUDING THE          |                             |                             | 
     SECTION TOTALS                       |           $       250,000.00|           $       250,000.00|           $       250,000.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0010   TRAFFIC SIGNS                            IM-035-2(379)56--13-91 
                                          |                             |                             | 
1450 2401-6745358            44.000  EACH |     400.00000       17600.00|     750.00000       33000.00|     500.00000       22000.00 
  REMOVAL OF CONCRETE FOUNDATIONS OF      |                             |                             | 
  HIGHWAY SIGNS                           |                             |                             | 
1460 2402-2720000            94.000  CY   |      40.00000        3760.00|      30.00000        2820.00|      40.00000        3760.00 

  EXCAVATION, CLASS 20                    |                             |                             | 
1470 2403-0100000            18.300  CY   |     400.00000        7320.00|     500.00000        9150.00|     400.00000        7320.00 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
1480 2404-7775005          2903.000  LB   |       2.50000        7257.50|       1.75000        5080.25|       2.50000        7257.50 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
1490 2423-1050330             1.000  EACH |   40000.00000       40000.00|   33000.00000       33000.00|   40000.00000       40000.00 
  OVERHEAD SIGN SUPPORT STRUCTURE,        |                             |                             | 
  CANTILEVERED, 33 FT. ARM                |                             |                             | 
1500 2524-6765210            52.000  EACH |      75.00000        3900.00|      75.00000        3900.00|      75.00000        3900.00 
  REMOVAL OF TYPE A SIGN ASSEMBLY         |                             |                             | 
1510 2524-6765220            26.000  EACH |     400.00000       10400.00|     400.00000       10400.00|     400.00000       10400.00 
  REMOVAL OF TYPE B SIGN ASSEMBLY         |                             |                             | 
1520 2524-9081275            31.000  EACH |    1100.00000       34100.00|    1100.00000       34100.00|    1100.00000       34100.00 
  CONCRETE FOOTING FOR BREAKAWAY SIGN     |                             |                             | 

  POST, 2'-8" DIA. X 7'-6"                |                             |                             | 
1530 2524-9081290             9.000  EACH |    1200.00000       10800.00|    1200.00000       10800.00|    1200.00000       10800.00 
  CONCRETE FOOTING FOR BREAKAWAY SIGN     |                             |                             | 
  POST, 2'-8" DIA. X 9'-0"                |                             |                             | 
1540 2524-9089100            52.000  EACH |      67.00000        3484.00|      67.00000        3484.00|      67.00000        3484.00 
  DELINEATOR, RIGID - TYPE I              |                             |                             | 
1550 2524-9089110            87.000  EACH |      71.00000        6177.00|      71.00000        6177.00|      71.00000        6177.00 
  DELINEATOR, RIGID - TYPE IA             |                             |                             | 
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                                          |(   1  ) MO480               |(   2  ) MC019               |(   3  ) CR334 
                                          |MOYNA, C.J. & SONS, INC.     |MCANINCH CORPORATION & AFFIL |CROELL AND SUBSIDIARY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1560 2524-9089200            11.000  EACH |      71.00000         781.00|      71.00000         781.00|      71.00000         781.00 
  DELINEATOR, RIGID - TYPE II             |                             |                             | 
1570 2524-9210000             6.000  EACH |     150.00000         900.00|     150.00000         900.00|     150.00000         900.00 
  MILEPOST MARKERS                        |                             |                             | 

1580 2524-9275222           790.000  LF   |      13.00000       10270.00|      13.00000       10270.00|      13.00000       10270.00 
  WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. |                             |                             | 
  X 6 IN.                                 |                             |                             | 
1590 2524-9278046            19.000  LF   |      45.00000         855.00|      45.00000         855.00|      45.00000         855.00 
  STEEL BREAKAWAY SIGN POSTS, RECTANGULAR |                             |                             | 
  TUBE, 4" X 6"                           |                             |                             | 
1600 2524-9281210           449.400  LF   |      60.00000       26964.00|      60.00000       26964.00|      60.00000       26964.00 
  STEEL BREAKAWAY SIGN POSTS FOR TYPE A   |                             |                             | 
  OR B SIGNS, W 8 X 21                    |                             |                             | 
1610 2524-9281426           177.600  LF   |      65.00000       11544.00|      65.00000       11544.00|      65.00000       11544.00 
  STEEL BREAKAWAY SIGN POSTS FOR TYPE A   |                             |                             | 
  OR B SIGNS, W 12 X 26                   |                             |                             | 
1620 2524-9325001           341.000  SF   |      20.00000        6820.00|      20.00000        6820.00|      20.00000        6820.00 
  TYPE A SIGNS, SHEET ALUMINUM            |                             |                             | 
1630 2524-9380001          1406.000  SF   |      26.00000       36556.00|      26.00000       36556.00|      26.00000       36556.00 

  TYPE B SIGNS, EXTRUDED ALUMINUM         |                             |                             | 
  STRUCTURAL PANEL                        |                             |                             | 
1640 2526-8285000                    LUMP |    2800.00000        2800.00|   12500.00000       12500.00|    2800.00000        2800.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
1650 2528-8445110                    LUMP |    2000.00000        2000.00|    5000.00000        5000.00|    2000.00000        2000.00 
  TRAFFIC CONTROL                         |                             |                             | 
1660 2528-9290050            40.000  CDAY |      75.00000        3000.00|      75.00000        3000.00|      75.00000        3000.00 
  PORTABLE DYNAMIC MESSAGE SIGN (PDMS)    |                             |                             | 
1670 2533-4980005                    LUMP |   10000.00000       10000.00|   10000.00000       10000.00|   10000.00000       10000.00 
  MOBILIZATION                            |                             |                             | 
1680 2555-0000010                    LUMP |    5000.00000        5000.00|    5000.00000        5000.00|    5000.00000        5000.00 
  DELIVER AND STOCKPILE SALVAGED MATERIAL |                             |                             | 
     SECTION TOTALS                       |           $       262,288.50|           $       282,101.25|           $       266,688.50 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0011   LIGHTING ITEMS                           IM-035-2(380)56--13-91 
                                          |                             |                             | 
1690 2523-0000100             6.000  EACH |    4000.00000       24000.00|    4000.00000       24000.00|    4000.00000       24000.00 
  LIGHTING POLES                          |                             |                             | 
1700 2523-0000200          2465.000  LF   |      15.00000       36975.00|      15.00000       36975.00|      15.00000       36975.00 
  ELECTRICAL CIRCUITS                     |                             |                             | 
1710 2523-0000310            13.000  EACH |     775.00000       10075.00|     775.00000       10075.00|     775.00000       10075.00 
  HANDHOLES AND JUNCTION BOXES            |                             |                             | 
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     Bid Order:  101                             Contract ID:  91-0352-354                   Primary County:  WARREN 
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==================================================================================================================================== 
                                          |(   1  ) MO480               |(   2  ) MC019               |(   3  ) CR334 
                                          |MOYNA, C.J. & SONS, INC.     |MCANINCH CORPORATION & AFFIL |CROELL AND SUBSIDIARY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1720 2523-0000400             1.000  EACH |    5500.00000        5500.00|    5500.00000        5500.00|    5500.00000        5500.00 
  CONTROL CABINET                         |                             |                             | 
1730 2528-8445110                    LUMP |    2000.00000        2000.00|    5000.00000        5000.00|    2000.00000        2000.00 
  TRAFFIC CONTROL                         |                             |                             | 

1740 2533-4980005                    LUMP |    7000.00000        7000.00|    5500.00000        5500.00|    7000.00000        7000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        85,550.00|           $        87,050.00|           $        85,550.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $    17,285,418.89|           $    19,160,437.54|           $    20,837,622.81 
==================================================================================================================================== 
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==================================================================================================================================== 
                                          |(   4  ) CO415               |(   5  ) CE099               |(   6  ) EL045 
                                          |CONCRETE TECHNOLOGIES, INC.  |CEDAR VALLEY CORP., LLC.     |ELDER CORP. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                            IM-NHS-035-2(354)56--03-91 
                                          |                             |                             | 
0010 2101-0850001            86.100  ACRE |    1375.00000      118387.50|    1750.00000      150675.00|    1400.00000      120540.00 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-0425070         13797.000  TON  |      13.25000      182810.25|      13.00000      179361.00|      23.75000      327678.75 
  SPECIAL BACKFILL                        |                             |                             | 
0030 2102-2624980         95238.000  CY   |      12.95000     1233332.10|      12.75000     1214284.50|      23.00000     2190474.00 
  CONTRACTOR FURNISHED SELECT TREATMENT   |                             |                             | 
0040 2102-2625001        170797.000  CY   |      12.95000     2211821.15|      12.75000     2177661.75|      12.00000     2049564.00 
  EMBANKMENT-IN-PLACE, CONTRACTOR         |                             |                             | 
  FURNISHED                               |                             |                             | 
0050 2102-2710070        381838.000  CY   |       5.35000     2042833.30|       5.25000     2004649.50|       2.75000     1050054.50 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0060 2102-2710090         18491.000  CY   |       8.65000      159947.15|       8.50000      157173.50|       9.65000      178438.15 
  EXCAVATION, CLASS 10, WASTE             |                             |                             | 
0070 2102-2712015           200.000  CY   |      25.40000        5080.00|      25.00000        5000.00|      58.00000       11600.00 
  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 
  FRAGMENTS                               |                             |                             | 
0080 2105-8425015         96521.000  CY   |       4.55000      439170.55|       4.50000      434344.50|       4.70000      453648.70 

  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0090 2107-0875100        441611.000  CY   |       0.80000      353288.80|       0.80000      353288.80|       1.10000      485772.10 
  COMPACTION WITH MOISTURE CONTROL        |                             |                             | 
0100 2107-3825025          1951.000  CY   |      30.50000       59505.50|      30.00000       58530.00|      83.50000      162908.50 
  GRANULAR MATERIAL FOR BLANKET AND       |                             |                             | 
  SUBDRAIN                                |                             |                             | 
0110 2111-8174100        107617.000  SY   |       3.80000      408944.60|       3.75000      403563.75|      10.20000     1097693.40 
  GRANULAR SUBBASE                        |                             |                             | 
0120 2113-0001100           147.000  SY   |      10.15000        1492.05|      10.00000        1470.00|       5.50000         808.50 
  SUBGRADE STABILIZATION MATERIAL,        |                             |                             | 
  POLYMER GRID                            |                             |                             | 
0130 2115-0100000          2980.000  CY   |      25.40000       75692.00|      25.00000       74500.00|      51.00000      151980.00 
  MODIFIED SUBBASE                        |                             |                             | 
0140 2121-7425010          4933.000  TON  |      20.30000      100139.90|      21.40000      105566.20|      25.50000      125791.50 

  GRANULAR SHOULDERS, TYPE A              |                             |                             | 
0150 2122-5190501           145.000  SY   |     150.00000       21750.00|     185.00000       26825.00|     203.00000       29435.00 
  PAVED SHOULDER, PORTLAND CEMENT         |                             |                             | 
  CONCRETE (PAVED SHOULDER PANEL FOR      |                             |                             | 
  BRIDGE END DRAIN)                       |                             |                             | 
0160 2122-5500060          2783.000  SY   |      36.50000      101579.50|      38.00000      105754.00|      37.00000      102971.00 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  6 IN.                                   |                             |                             | 
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                                          |(   4  ) CO415               |(   5  ) CE099               |(   6  ) EL045 
                                          |CONCRETE TECHNOLOGIES, INC.  |CEDAR VALLEY CORP., LLC.     |ELDER CORP. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2123-7450000           282.000  STA  |     319.00000       89958.00|     315.00000       88830.00|     370.00000      104340.00 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0180 2301-0690203           743.000  SY   |     205.00000      152315.00|     235.00000      174605.00|     270.00000      200610.00 
  BRIDGE APPROACH, BR-203                 |                             |                             | 

0190 2301-1003095         15863.000  SY   |      45.25000      717800.75|      45.65000      724145.95|      41.00000      650383.00 
  STANDARD OR SLIP-FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, QM-C, CLASS 3        |                             |                             | 
  DURABILITY, 9.5 IN.                     |                             |                             | 
0200 2301-1004115         92069.000  SY   |      46.40000     4272001.60|      42.45000     3908329.05|      41.00000     3774829.00 
  STANDARD OR SLIP-FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, QM-C, CLASS 3I       |                             |                             | 
  DURABILITY, 11.5 IN.                    |                             |                             | 
0210 2301-6911722                    LUMP |    6000.00000        6000.00|    7500.00000        7500.00|    1000.00000        1000.00 
  PORTLAND CEMENT CONCRETE PAVEMENT       |                             |                             | 
  SAMPLES                                 |                             |                             | 
0220 2304-0100000          8905.000  SY   |      48.25000      429666.25|      67.00000      596635.00|      44.50000      396272.50 
  DETOUR PAVEMENT                         |                             |                             | 
0230 2304-0101000         12369.000  SY   |      41.00000      507129.00|      49.00000      606081.00|      40.00000      494760.00 
  TEMPORARY PAVEMENT                      |                             |                             | 

0240 2315-8275025           146.000  TON  |      20.30000        2963.80|      28.70000        4190.20|      35.00000        5110.00 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0250 2401-6745356             6.000  EACH |     507.00000        3042.00|     500.00000        3000.00|     550.00000        3300.00 
  REMOVAL OF CONCRETE FOOTINGS OF LIGHT   |                             |                             | 
  POLES                                   |                             |                             | 
0260 2401-6745625                    LUMP |   99250.00000       99250.00|  100000.00000      100000.00|  110000.00000      110000.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0270 2401-6745765            19.000  EACH |     505.00000        9595.00|     500.00000        9500.00|     290.00000        5510.00 
  REMOVAL OF LIGHT POLES                  |                             |                             | 
0280 2402-0425040          6689.000  CY   |      35.50000      237459.50|      35.00000      234115.00|      39.50000      264215.50 
  FLOODED BACKFILL                        |                             |                             | 
0290 2402-2720100         11567.000  CY   |       9.15000      105838.05|       9.00000      104103.00|      10.85000      125501.95 
  EXCAVATION, CLASS 20, FOR ROADWAY PIPE  |                             |                             | 

  CULVERT                                 |                             |                             | 
0300 2416-0100024             8.000  EACH |    1500.00000       12000.00|    1475.00000       11800.00|    1800.00000       14400.00 
  APRONS, CONCRETE, 24 IN. DIA.           |                             |                             | 
0310 2416-0100030             4.000  EACH |    1725.00000        6900.00|    1700.00000        6800.00|    2100.00000        8400.00 
  APRONS, CONCRETE, 30 IN. DIA.           |                             |                             | 
0320 2416-0100042             1.000  EACH |    2725.00000        2725.00|    2700.00000        2700.00|    3400.00000        3400.00 
  APRONS, CONCRETE, 42 IN. DIA.           |                             |                             | 
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                                          |(   4  ) CO415               |(   5  ) CE099               |(   6  ) EL045 
                                          |CONCRETE TECHNOLOGIES, INC.  |CEDAR VALLEY CORP., LLC.     |ELDER CORP. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0330 2416-0100048             2.000  EACH |    3250.00000        6500.00|    3200.00000        6400.00|    3900.00000        7800.00 
  APRONS, CONCRETE, 48 IN. DIA.           |                             |                             | 
0340 2416-0100060             8.000  EACH |    4465.00000       35720.00|    4400.00000       35200.00|    5100.00000       40800.00 
  APRONS, CONCRETE, 60 IN. DIA.           |                             |                             | 

0350 2416-0102260             2.000  EACH |    4565.00000        9130.00|    4500.00000        9000.00|    5500.00000       11000.00 
  APRON, LOW CLEARANCE CONCRETE,          |                             |                             | 
  EQUIVALENT DIAMETER 60 IN.              |                             |                             | 
0360 2416-1180024           731.000  LF   |      62.90000       45979.90|      62.00000       45322.00|      82.50000       60307.50 
  CULVERT, CONCRETE ROADWAY PIPE, 24 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0370 2416-1180030           236.000  LF   |      78.00000       18408.00|      77.00000       18172.00|     107.50000       25370.00 
  CULVERT, CONCRETE ROADWAY PIPE, 30 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0380 2416-1180042           152.000  LF   |     137.00000       20824.00|     135.00000       20520.00|     159.00000       24168.00 
  CULVERT, CONCRETE ROADWAY PIPE, 42 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0390 2416-1180048           183.000  LF   |     162.25000       29691.75|     160.00000       29280.00|     175.50000       32116.50 
  CULVERT, CONCRETE ROADWAY PIPE, 48 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 

0400 2416-1180060          1009.000  LF   |     197.75000      199529.75|     195.00000      196755.00|     229.50000      231565.50 
  CULVERT, CONCRETE ROADWAY PIPE, 60 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0410 2416-1200260           143.000  LF   |     248.50000       35535.50|     245.00000       35035.00|     290.00000       41470.00 
  CULVERT, LOW CLEARANCE CONCRETE ROADWAY |                             |                             | 
  PIPE, EQUIVALENT DIAMETER 60 IN.        |                             |                             | 
0420 2417-0225024             3.000  EACH |     710.00000        2130.00|     700.00000        2100.00|     740.00000        2220.00 
  APRONS, METAL, 24 IN. DIA.              |                             |                             | 
0430 2417-1060018            40.000  LF   |      56.75000        2270.00|      56.00000        2240.00|      50.50000        2020.00 
  CULVERT, CORRUGATED METAL ROADWAY PIPE, |                             |                             | 
  18 IN. DIA.                             |                             |                             | 
0440 2417-1060024           226.000  LF   |      40.50000        9153.00|      40.00000        9040.00|      59.00000       13334.00 
  CULVERT, CORRUGATED METAL ROADWAY PIPE, |                             |                             | 
  24 IN. DIA.                             |                             |                             | 

0450 2417-2307036           433.000  LF   |     101.50000       43949.50|     100.00000       43300.00|     117.50000       50877.50 
  DRAIN, CORRUGATED METAL SLOTTED PIPE,   |                             |                             | 
  36 IN., W/6 IN. GRATE                   |                             |                             | 
0460 2417-5895018             6.000  EACH |    1420.00000        8520.00|    1400.00000        8400.00|    1600.00000        9600.00 
  BEVELED PIPE AND GUARD, 18 INCH         |                             |                             | 
0470 2422-0360018             1.000  EACH |     610.00000         610.00|     600.00000         600.00|     510.00000         510.00 
  APRONS, UNCLASSIFIED, 18 IN. DIA.       |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 09/18/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 101  17 

 
     Bid Order:  101                             Contract ID:  91-0352-354                   Primary County:  WARREN 
  Letting Date:  08/18/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) CO415               |(   5  ) CE099               |(   6  ) EL045 
                                          |CONCRETE TECHNOLOGIES, INC.  |CEDAR VALLEY CORP., LLC.     |ELDER CORP. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0480 2422-0360024             6.000  EACH |     785.00000        4710.00|     775.00000        4650.00|     440.00000        2640.00 
  APRONS, UNCLASSIFIED, 24 IN. DIA.       |                             |                             | 
0490 2422-1723018          2087.000  LF   |      39.50000       82436.50|      39.00000       81393.00|      44.50000       92871.50 
  CULVERT, UNCLASSIFIED ROADWAY PIPE, 18  |                             |                             | 

  IN. DIA.                                |                             |                             | 
0500 2422-1723024            53.000  LF   |      52.75000        2795.75|      52.00000        2756.00|      56.00000        2968.00 
  CULVERT, UNCLASSIFIED ROADWAY PIPE, 24  |                             |                             | 
  IN. DIA.                                |                             |                             | 
0510 2422-1723030           104.000  LF   |      78.15000        8127.60|      77.00000        8008.00|      68.50000        7124.00 
  CULVERT, UNCLASSIFIED ROADWAY PIPE, 30  |                             |                             | 
  IN. DIA.                                |                             |                             | 
0520 2422-1723042           208.000  LF   |      81.20000       16889.60|      80.00000       16640.00|      94.50000       19656.00 
  CULVERT, UNCLASSIFIED ROADWAY PIPE, 42  |                             |                             | 
  IN. DIA.                                |                             |                             | 
0530 2435-0251224             2.000  EACH |    1925.00000        3850.00|    1900.00000        3800.00|    1600.00000        3200.00 
  INTAKE, SW-512, 24 IN.                  |                             |                             | 
0540 2435-0256200             7.000  EACH |    5985.00000       41895.00|    5900.00000       41300.00|    5700.00000       39900.00 
  INTAKE, SW-562                          |                             |                             | 
0550 2435-0700020             3.000  EACH |     760.00000        2280.00|     750.00000        2250.00|    1900.00000        5700.00 

  CONNECTION TO EXISTING INTAKE           |                             |                             | 
0560 2502-6745952          2943.000  LF   |       6.10000       17952.30|       6.00000       17658.00|       5.70000       16775.10 
  REMOVAL OF SUBDRAIN                     |                             |                             | 
0570 2502-8212024           801.000  LF   |      16.40000       13136.40|      16.00000       12816.00|      16.75000       13416.75 
  SUBDRAIN, LONGITUDINAL, (BACKSLOPE) 4   |                             |                             | 
  IN. DIA.                                |                             |                             | 
0580 2502-8212034         49740.000  LF   |       5.50000      273570.00|       5.45000      271083.00|       5.60000      278544.00 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0590 2502-8221303           196.000  EACH |     203.00000       39788.00|     200.00000       39200.00|     206.00000       40376.00 
  SUBDRAIN OUTLET, DR-303                 |                             |                             | 
0600 2502-8221304             7.000  EACH |     213.00000        1491.00|     210.00000        1470.00|     216.50000        1515.50 
  SUBDRAIN OUTLET, DR-304                 |                             |                             | 
0610 2503-0200036           316.000  LF   |      20.30000        6414.80|      20.00000        6320.00|      27.75000        8769.00 

  REMOVE STORM SEWER PIPE LESS THAN OR    |                             |                             | 
  EQUAL TO 36 IN.                         |                             |                             | 
0620 2503-0500402             4.000  EACH |     525.00000        2100.00|    4500.00000       18000.00|    4700.00000       18800.00 
  BRIDGE END DRAIN, DR-402                |                             |                             | 
0630 2505-4008120          1540.000  LF   |       5.05000        7777.00|       5.00000        7700.00|       5.35000        8239.00 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0640 2505-4008130           267.000  LF   |       5.05000        1348.35|       5.00000        1335.00|      10.70000        2856.90 
  REMOVAL OF CABLE GUARDRAIL              |                             |                             | 
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                                          |(   4  ) CO415               |(   5  ) CE099               |(   6  ) EL045 
                                          |CONCRETE TECHNOLOGIES, INC.  |CEDAR VALLEY CORP., LLC.     |ELDER CORP. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0650 2505-4008300           525.000  LF   |      19.25000       10106.25|      19.00000        9975.00|      21.25000       11156.25 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0660 2505-4008400             7.000  EACH |    1925.00000       13475.00|    1900.00000       13300.00|    2100.00000       14700.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 

  SECTION                                 |                             |                             | 
0670 2505-4021010             6.000  EACH |     193.00000        1158.00|     190.00000        1140.00|     270.00000        1620.00 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0680 2505-4021020             1.000  EACH |    1015.00000        1015.00|    1000.00000        1000.00|    2000.00000        2000.00 
  STEEL BEAM GUARDRAIL END ANCHOR, W-BEAM |                             |                             | 
0690 2505-4021700             6.000  EACH |    1925.00000       11550.00|    1900.00000       11400.00|    2500.00000       15000.00 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0700 2506-4984000           106.000  CY   |     182.00000       19292.00|     180.00000       19080.00|     188.50000       19981.00 
  FLOWABLE MORTAR                         |                             |                             | 
0710 2507-3250005          1773.000  SY   |       3.05000        5407.65|       3.00000        5319.00|       2.60000        4609.80 
  ENGINEERING FABRIC                      |                             |                             | 
0720 2507-6800061           575.000  TON  |      50.75000       29181.25|      50.00000       28750.00|      50.50000       29037.50 
  REVETMENT, CLASS E                      |                             |                             | 
0730 2507-8029000          1080.000  TON  |      35.50000       38340.00|      35.00000       37800.00|      38.50000       41580.00 
  EROSION STONE                           |                             |                             | 

0740 2510-6745850        148271.000  SY   |       6.85000     1015656.35|       7.10000     1052724.10|      11.50000     1705116.50 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0750 2510-6750600            15.000  EACH |     815.00000       12225.00|     800.00000       12000.00|     710.00000       10650.00 
  REMOVAL OF INTAKES AND UTILITY ACCESSES |                             |                             | 
0760 2518-6910000            30.000  EACH |     102.00000        3060.00|     225.00000        6750.00|     103.00000        3090.00 
  SAFETY CLOSURE                          |                             |                             | 
0770 2519-2000010           972.000  LF   |       6.10000        5929.20|       6.00000        5832.00|       6.20000        6026.40 
  FENCE, CHANNEL CROSSING, TYPE A         |                             |                             | 
0780 2519-2000020           732.000  LF   |      10.15000        7429.80|      10.00000        7320.00|      10.30000        7539.60 
  FENCE, CHANNEL CROSSING, TYPE B         |                             |                             | 
0790 2519-3280000         19062.000  LF   |       2.50000       47655.00|       2.45000       46701.90|       2.50000       47655.00 
  FENCE, FIELD                            |                             |                             | 
0800 2519-3300400           296.000  EACH |     152.00000       44992.00|     150.00000       44400.00|     154.50000       45732.00 
  FIELD FENCE BRACE PANELS                |                             |                             | 

0810 2519-3750017             2.000  EACH |     406.00000         812.00|     400.00000         800.00|     820.00000        1640.00 
  GATE, FIELD FENCE, 16 FT.               |                             |                             | 
0820 2520-3350010             1.000  EACH |    5000.00000        5000.00|   13750.00000       13750.00|   26000.00000       26000.00 
  FIELD LABORATORY                        |                             |                             | 
0830 2526-8285000                    LUMP |   91350.00000       91350.00|  100000.00000      100000.00|   93000.00000       93000.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0840 2527-9263109          4748.910  STA  |       5.55000       26356.45|      12.00000       56986.92|       5.65000       26831.34 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
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                                          |(   4  ) CO415               |(   5  ) CE099               |(   6  ) EL045 
                                          |CONCRETE TECHNOLOGIES, INC.  |CEDAR VALLEY CORP., LLC.     |ELDER CORP. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0850 2527-9263131           128.340  STA  |     111.50000       14309.91|     115.00000       14759.10|     113.50000       14566.59 
  WET RETROREFLECTIVE REMOVABLE TAPE      |                             |                             | 
  MARKINGS                                |                             |                             | 
0860 2527-9263137            13.000  EACH |      96.25000        1251.25|     100.00000        1300.00|      98.00000        1274.00 

  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0870 2527-9263180           737.780  STA  |      36.50000       26928.97|      24.00000       17706.72|      37.00000       27297.86 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0880 2528-4983200           240.000  CDAY |     954.00000      228960.00|    1025.00000      246000.00|     970.00000      232800.00 
  MONITORING WITH INCIDENT RESPONSE       |                             |                             | 
0890 2528-8400048          4087.000  LF   |       5.10000       20843.70|       6.00000       24522.00|       5.15000       21048.05 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 
0900 2528-8400157            20.000  EACH |    6090.00000      121800.00|    6000.00000      120000.00|    6200.00000      124000.00 
  TEMPORARY FLOODLIGHTING LUMINAIRE       |                             |                             | 
0910 2528-8445110                    LUMP |   69000.00000       69000.00|  121500.00000      121500.00|   70000.00000       70000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0920 2528-8445113           100.000  EACH |     435.00000       43500.00|     435.00000       43500.00|     435.00000       43500.00 
  FLAGGERS                                |                             |                             | 
0930 2528-8445115            50.000  EACH |     650.00000       32500.00|     650.00000       32500.00|     650.00000       32500.00 

  PILOT CARS                              |                             |                             | 
0940 2528-9109020          5425.000  LF   |       7.10000       38517.50|       7.00000       37975.00|       7.20000       39060.00 
  TEMPORARY LANE SEPARATOR SYSTEM         |                             |                             | 
0950 2533-4980005                    LUMP |  935000.00000      935000.00| 1042600.00000     1042600.00|  938640.56000      938640.56 
  MOBILIZATION                            |                             |                             | 
0960 2551-0000110             6.000  EACH |    1215.00000        7290.00|     800.00000        4800.00|    1200.00000        7200.00 
  TEMP CRASH CUSHION                      |                             |                             | 
0970 2551-0000120             2.000  EACH |    4565.00000        9130.00|    6100.00000       12200.00|    4600.00000        9200.00 
  TEMP CRASH CUSHION, REDIRECTIVE (R)     |                             |                             | 
0980 2590-0000020                    LUMP |   69565.00000       69565.00|  162000.00000      162000.00|  337000.00000      337000.00 
  PROJECT MANAGEMENT                      |                             |                             | 
0990 2599-9999009         11983.000  LF   |       1.50000       17974.50|       2.50000       29957.50|       1.55000       18573.65 
  ('LINEAR FEET' ITEM) DITCH CHECK        |                             |                             | 
1000 2599-9999009          1198.000  LF   |       0.20000         239.60|       1.20000        1437.60|       0.20000         239.60 

  ('LINEAR FEET' ITEM) MAINTENANCE OF     |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
1010 2599-9999009         11983.000  LF   |       0.10000        1198.30|       1.10000       13181.30|       0.10000        1198.30 
  ('LINEAR FEET' ITEM) REMOVAL OF DITCH   |                             |                             | 
  CHECKS                                  |                             |                             | 
1020 2601-2634100            90.700  ACRE |     700.00000       63490.00|     700.00000       63490.00|     700.00000       63490.00 
  MULCHING                                |                             |                             | 
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                                          |(   4  ) CO415               |(   5  ) CE099               |(   6  ) EL045 
                                          |CONCRETE TECHNOLOGIES, INC.  |CEDAR VALLEY CORP., LLC.     |ELDER CORP. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1030 2601-2636043            30.400  ACRE |     580.00000       17632.00|     575.00000       17480.00|     590.00000       17936.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
1040 2601-2640350          1140.000  SQ   |      12.15000       13851.00|      12.00000       13680.00|      12.35000       14079.00 
  SPECIAL DITCH CONTROL, WOOD EXCELSIOR   |                             |                             | 

  MAT                                     |                             |                             | 
1050 2601-2642100            90.700  ACRE |     345.00000       31291.50|     340.00000       30838.00|     350.00000       31745.00 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
1060 2601-2643110           323.400  MGAL |      60.00000       19404.00|      60.00000       19404.00|      60.00000       19404.00 
  WATERING FOR SOD, SPECIAL DITCH CONTROL |                             |                             | 
  OR SLOPE PROTECTION                     |                             |                             | 
1070 2601-2643300             3.000  EACH |     350.00000        1050.00|     350.00000        1050.00|     350.00000        1050.00 
  MOBILIZATION FOR WATERING               |                             |                             | 
1080 2601-2643412           337.000  SQ   |      55.75000       18787.75|      55.00000       18535.00|      56.50000       19040.50 
  TURF REINFORCEMENT MAT, TYPE 2          |                             |                             | 
1090 2601-2643414           140.000  SQ   |     132.00000       18480.00|     130.00000       18200.00|     134.00000       18760.00 
  TURF REINFORCEMENT MAT, TYPE 4          |                             |                             | 
1100 2602-0000020         78724.000  LF   |       1.50000      118086.00|       1.75000      137767.00|       1.55000      122022.20 
  SILT FENCE                              |                             |                             | 

1110 2602-0000050            56.000  EACH |     253.00000       14168.00|     250.00000       14000.00|     980.00000       54880.00 
  SILT BASINS                             |                             |                             | 
1120 2602-0000071         78724.000  LF   |       0.10000        7872.40|       0.20000       15744.80|       0.10000        7872.40 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
1130 2602-0000080            56.000  EACH |     253.00000       14168.00|     250.00000       14000.00|     590.00000       33040.00 
  REMOVAL OF SILT BASINS                  |                             |                             | 
1140 2602-0000101          7872.000  LF   |       0.10000         787.20|       0.20000        1574.40|       0.10000         787.20 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
1150 2602-0000130            17.000  EACH |    1520.00000       25840.00|    1500.00000       25500.00|     880.00000       14960.00 
  TEMPORARY SEDIMENT CONTROL BASIN        |                             |                             | 
1160 2602-0000140            17.000  EACH |     760.00000       12920.00|     750.00000       12750.00|     310.00000        5270.00 
  MAINTENANCE OF TEMPORARY SEDIMENT       |                             |                             | 

  CONTROL BASIN                           |                             |                             | 
1170 2602-0000312          2090.000  LF   |       2.85000        5956.50|       2.80000        5852.00|       2.90000        6061.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
1180 2602-0000320          3100.000  LF   |       3.45000       10695.00|       3.40000       10540.00|       3.50000       10850.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 20 IN. DIA.                     |                             |                             | 
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                                          |(   4  ) CO415               |(   5  ) CE099               |(   6  ) EL045 
                                          |CONCRETE TECHNOLOGIES, INC.  |CEDAR VALLEY CORP., LLC.     |ELDER CORP. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1190 2602-0000350          5190.000  LF   |       0.10000         519.00|       0.20000        1038.00|       0.10000         519.00 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
1200 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 

  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
1210 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $    18,589,430.03|           $    18,856,636.04|           $    20,292,231.10 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ALTERNATE 'AA' OPTION 1: PCC SHOULDER    BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN (354) 
                                          |                             |                             | 
1220 2102-0425071         12293.000  CY   |      15.25000      187468.25|      15.00000      184395.00|      46.00000      565478.00 
  SPECIAL BACKFILL                        |                             |                             | 
1230 2122-5190007         17096.000  SY   |      35.50000      606908.00|      38.83000      663837.68|      28.50000      487236.00 
  PAVED SHOULDER, P.C. CONCRETE, 7 IN.    |                             |                             | 
     SECTION TOTALS                       |           $       794,376.25|           $       848,232.68|           $     1,052,714.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ALTERNATE 'AA' OPTION 2: HMA SHOULDER    BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN (354) 
                                          |                             |                             | 

1240 2102-0425071         12153.000  CY   |                             |                             | 
  SPECIAL BACKFILL                        |                             |                             | 
1250 2122-5500080         17096.000  SY   |                             |                             | 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  8 IN.                                   |                             |                             | 
     SECTION TOTALS                       |           $                 |           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   DESIGN NO. 0215; 10' X 10' RCB EXTENSION WITH FLUME IM-NHS-035-2(354)56--03-91 
                                          |                             |                             | 
1260 2401-6750001                    LUMP |   35525.00000       35525.00|   20000.00000       20000.00|   36000.00000       36000.00 
  REMOVALS, AS PER PLAN                   |                             |                             | 
1270 2402-2720000           207.000  CY   |      50.75000       10505.25|      42.00000        8694.00|      51.50000       10660.50 
  EXCAVATION, CLASS 20                    |                             |                             | 
1280 2403-0100020           194.500  CY   |     605.00000      117672.50|     625.00000      121562.50|     620.00000      120590.00 

  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
1290 2404-7775000         39400.000  LB   |       1.90000       74860.00|       1.25000       49250.00|       1.95000       76830.00 
  REINFORCING STEEL                       |                             |                             | 
     SECTION TOTALS                       |           $       238,562.75|           $       199,506.50|           $       244,080.50 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0005   DESIGN NO. 0315; 42 INCH RCP EXTENSION WITH FLUME IM-NHS-035-2(354)56--03-91 
                                          |                             |                             | 
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                                          |(   4  ) CO415               |(   5  ) CE099               |(   6  ) EL045 
                                          |CONCRETE TECHNOLOGIES, INC.  |CEDAR VALLEY CORP., LLC.     |ELDER CORP. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1300 2401-6750001                    LUMP |   35525.00000       35525.00|   15000.00000       15000.00|   36000.00000       36000.00 
  REMOVALS, AS PER PLAN                   |                             |                             | 
1310 2402-2720000            70.000  CY   |     101.00000        7070.00|      45.00000        3150.00|     103.00000        7210.00 
  EXCAVATION, CLASS 20                    |                             |                             | 

1320 2403-0100020            36.000  CY   |    1520.00000       54720.00|     725.00000       26100.00|    1500.00000       54000.00 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
1330 2404-7775000          5404.000  LB   |       2.05000       11078.20|       1.25000        6755.00|       2.05000       11078.20 
  REINFORCING STEEL                       |                             |                             | 
     SECTION TOTALS                       |           $       108,393.20|           $        51,005.00|           $       108,288.20 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0006   DESIGN NO. 0415; 48 INCH RCP WITH FLUME  IM-NHS-035-2(354)56--03-91 
                                          |                             |                             | 
1340 2402-2720000           237.000  CY   |     152.00000       36024.00|      22.00000        5214.00|     154.50000       36616.50 
  EXCAVATION, CLASS 20                    |                             |                             | 
1350 2403-0100020            44.800  CY   |    1520.00000       68096.00|     700.00000       31360.00|    1500.00000       67200.00 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
1360 2404-7775000          7029.000  LB   |       2.55000       17923.95|       1.25000        8786.25|       2.60000       18275.40 
  REINFORCING STEEL                       |                             |                             | 
     SECTION TOTALS                       |           $       122,043.95|           $        45,360.25|           $       122,091.90 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0007   DESIGN NO. 0515; 8'-0 X 6'-0 REINFORCED CONCRETE BOX CULVERT WITH FLUME  IM-NHS-035-2(354)56--03-91 
                                          |                             |                             | 
1370 2401-6750001                    LUMP |   40600.00000       40600.00|   30000.00000       30000.00|   41000.00000       41000.00 
  REMOVALS, AS PER PLAN                   |                             |                             | 
1380 2402-2720000          2000.000  CY   |      14.25000       28500.00|      22.00000       44000.00|      14.40000       28800.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
1390 2403-0100020           183.700  CY   |     710.00000      130427.00|     625.00000      114812.50|     720.00000      132264.00 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
1400 2404-7775000         27800.000  LB   |       2.05000       56990.00|       1.25000       34750.00|       2.05000       56990.00 
  REINFORCING STEEL                       |                             |                             | 
     SECTION TOTALS                       |           $       256,517.00|           $       223,562.50|           $       259,054.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0008   PAYMENT ADJUSTMENT INCENTIVE ITEMS 

                                          |                             |                             | 
1410 2301-7000110         98000.000  EACH |       1.00000       98000.00|       1.00000       98000.00|       1.00000       98000.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT |                             |                             | 
  THICKNESS (BY SCHEDULE) .               |                             |                             | 
1420 2301-7000120         86000.000  EACH |       1.00000       86000.00|       1.00000       86000.00|       1.00000       86000.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR QM-C PCC     |                             |                             | 
  PAVEMENT COARSENESS AND WORKABILITY     |                             |                             | 
  FACTORS .                               |                             |                             | 
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     Bid Order:  101                             Contract ID:  91-0352-354                   Primary County:  WARREN 
  Letting Date:  08/18/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) CO415               |(   5  ) CE099               |(   6  ) EL045 
                                          |CONCRETE TECHNOLOGIES, INC.  |CEDAR VALLEY CORP., LLC.     |ELDER CORP. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1430 2317-7000110         80000.000  EACH |       1.00000       80000.00|       1.00000       80000.00|       1.00000       80000.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE) .              |                             |                             | 

     SECTION TOTALS                       |           $       264,000.00|           $       264,000.00|           $       264,000.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0009   NO EXCUSE ROAD OPENING BONUS FOR CONTRACT 
                                          |                             |                             | 
1440 2528-5160000                    LUMP |  250000.00000      250000.00|  250000.00000      250000.00|  250000.00000      250000.00 
  NO EXCUSE ROAD OPENING BONUS, ALL LANES |                             |                             | 
  NB & SB  ON I-35 INCLUDING THE          |                             |                             | 
     SECTION TOTALS                       |           $       250,000.00|           $       250,000.00|           $       250,000.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0010   TRAFFIC SIGNS                            IM-035-2(379)56--13-91 
                                          |                             |                             | 
1450 2401-6745358            44.000  EACH |     575.00000       25300.00|     500.00000       22000.00|     560.00000       24640.00 
  REMOVAL OF CONCRETE FOUNDATIONS OF      |                             |                             | 
  HIGHWAY SIGNS                           |                             |                             | 
1460 2402-2720000            94.000  CY   |      40.50000        3807.00|      40.00000        3760.00|      20.50000        1927.00 

  EXCAVATION, CLASS 20                    |                             |                             | 
1470 2403-0100000            18.300  CY   |     405.00000        7411.50|     400.00000        7320.00|    2600.00000       47580.00 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
1480 2404-7775005          2903.000  LB   |       2.55000        7402.65|       2.50000        7257.50|       2.60000        7547.80 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
1490 2423-1050330             1.000  EACH |   40600.00000       40600.00|   40000.00000       40000.00|   41000.00000       41000.00 
  OVERHEAD SIGN SUPPORT STRUCTURE,        |                             |                             | 
  CANTILEVERED, 33 FT. ARM                |                             |                             | 
1500 2524-6765210            52.000  EACH |      76.00000        3952.00|      75.00000        3900.00|      77.50000        4030.00 
  REMOVAL OF TYPE A SIGN ASSEMBLY         |                             |                             | 
1510 2524-6765220            26.000  EACH |     405.00000       10530.00|     400.00000       10400.00|     410.00000       10660.00 
  REMOVAL OF TYPE B SIGN ASSEMBLY         |                             |                             | 
1520 2524-9081275            31.000  EACH |    1115.00000       34565.00|    1100.00000       34100.00|    1100.00000       34100.00 
  CONCRETE FOOTING FOR BREAKAWAY SIGN     |                             |                             | 

  POST, 2'-8" DIA. X 7'-6"                |                             |                             | 
1530 2524-9081290             9.000  EACH |    1215.00000       10935.00|    1200.00000       10800.00|    1200.00000       10800.00 
  CONCRETE FOOTING FOR BREAKAWAY SIGN     |                             |                             | 
  POST, 2'-8" DIA. X 9'-0"                |                             |                             | 
1540 2524-9089100            52.000  EACH |      68.00000        3536.00|      67.00000        3484.00|      69.00000        3588.00 
  DELINEATOR, RIGID - TYPE I              |                             |                             | 
1550 2524-9089110            87.000  EACH |      72.00000        6264.00|      71.00000        6177.00|      73.00000        6351.00 
  DELINEATOR, RIGID - TYPE IA             |                             |                             | 
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     Bid Order:  101                             Contract ID:  91-0352-354                   Primary County:  WARREN 
  Letting Date:  08/18/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) CO415               |(   5  ) CE099               |(   6  ) EL045 
                                          |CONCRETE TECHNOLOGIES, INC.  |CEDAR VALLEY CORP., LLC.     |ELDER CORP. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1560 2524-9089200            11.000  EACH |      72.00000         792.00|      71.00000         781.00|      73.00000         803.00 
  DELINEATOR, RIGID - TYPE II             |                             |                             | 
1570 2524-9210000             6.000  EACH |     152.00000         912.00|     150.00000         900.00|     154.50000         927.00 
  MILEPOST MARKERS                        |                             |                             | 

1580 2524-9275222           790.000  LF   |      13.25000       10467.50|      13.00000       10270.00|      13.40000       10586.00 
  WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. |                             |                             | 
  X 6 IN.                                 |                             |                             | 
1590 2524-9278046            19.000  LF   |      45.75000         869.25|      45.00000         855.00|      46.50000         883.50 
  STEEL BREAKAWAY SIGN POSTS, RECTANGULAR |                             |                             | 
  TUBE, 4" X 6"                           |                             |                             | 
1600 2524-9281210           449.400  LF   |      61.00000       27413.40|      60.00000       26964.00|      62.00000       27862.80 
  STEEL BREAKAWAY SIGN POSTS FOR TYPE A   |                             |                             | 
  OR B SIGNS, W 8 X 21                    |                             |                             | 
1610 2524-9281426           177.600  LF   |      66.00000       11721.60|      65.00000       11544.00|      67.00000       11899.20 
  STEEL BREAKAWAY SIGN POSTS FOR TYPE A   |                             |                             | 
  OR B SIGNS, W 12 X 26                   |                             |                             | 
1620 2524-9325001           341.000  SF   |      20.30000        6922.30|      20.00000        6820.00|      20.50000        6990.50 
  TYPE A SIGNS, SHEET ALUMINUM            |                             |                             | 
1630 2524-9380001          1406.000  SF   |      26.40000       37118.40|      26.00000       36556.00|      26.75000       37610.50 

  TYPE B SIGNS, EXTRUDED ALUMINUM         |                             |                             | 
  STRUCTURAL PANEL                        |                             |                             | 
1640 2526-8285000                    LUMP |    2840.00000        2840.00|    4000.00000        4000.00|    2900.00000        2900.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
1650 2528-8445110                    LUMP |    2030.00000        2030.00|    3500.00000        3500.00|    2100.00000        2100.00 
  TRAFFIC CONTROL                         |                             |                             | 
1660 2528-9290050            40.000  CDAY |      76.00000        3040.00|      75.00000        3000.00|      77.50000        3100.00 
  PORTABLE DYNAMIC MESSAGE SIGN (PDMS)    |                             |                             | 
1670 2533-4980005                    LUMP |   10150.00000       10150.00|   10000.00000       10000.00|   33000.00000       33000.00 
  MOBILIZATION                            |                             |                             | 
1680 2555-0000010                    LUMP |    5075.00000        5075.00|    5000.00000        5000.00|    5200.00000        5200.00 
  DELIVER AND STOCKPILE SALVAGED MATERIAL |                             |                             | 
     SECTION TOTALS                       |           $       273,654.60|           $       269,388.50|           $       336,086.30 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0011   LIGHTING ITEMS                           IM-035-2(380)56--13-91 
                                          |                             |                             | 
1690 2523-0000100             6.000  EACH |    4060.00000       24360.00|    4000.00000       24000.00|    4100.00000       24600.00 
  LIGHTING POLES                          |                             |                             | 
1700 2523-0000200          2465.000  LF   |      15.25000       37591.25|      15.00000       36975.00|      15.50000       38207.50 
  ELECTRICAL CIRCUITS                     |                             |                             | 
1710 2523-0000310            13.000  EACH |     785.00000       10205.00|     775.00000       10075.00|     800.00000       10400.00 
  HANDHOLES AND JUNCTION BOXES            |                             |                             | 
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     Bid Order:  101                             Contract ID:  91-0352-354                   Primary County:  WARREN 
  Letting Date:  08/18/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) CO415               |(   5  ) CE099               |(   6  ) EL045 
                                          |CONCRETE TECHNOLOGIES, INC.  |CEDAR VALLEY CORP., LLC.     |ELDER CORP. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1720 2523-0000400             1.000  EACH |    5585.00000        5585.00|    5500.00000        5500.00|    5700.00000        5700.00 
  CONTROL CABINET                         |                             |                             | 
1730 2528-8445110                    LUMP |    2030.00000        2030.00|    2500.00000        2500.00|    2100.00000        2100.00 
  TRAFFIC CONTROL                         |                             |                             | 

1740 2533-4980005                    LUMP |    7100.00000        7100.00|    7000.00000        7000.00|    7200.00000        7200.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        86,871.25|           $        86,050.00|           $        88,207.50 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $    20,983,849.03|           $    21,093,741.47|           $    23,016,753.50 
==================================================================================================================================== 
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     Bid  Order:  151                         Contract ID:  29-0349-218                 Primary County:  DES MOINES 
   Letting Date:  150818     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   OMG D/B/A CESSFORD CONSTRUCTION COMPANY 
Contract Period:   20 WORK DAYS      Late Start Date:  09/21/15 
 
 
        Project:  NHSN-034-9(218)--2R-29 
      Work Type:  HMA RESURFACING WITH MILLING 
         County:  DES MOINES         Prj Awd Amt: $745,198.50 
          Route:  U.S. 34 
       Location:  E OF CO RD X30 TO W OF 135TH ST 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   O.051          OMG MIDWEST, INC., D/B/A CESSFORD CONSTRUCTION COMPANY                     $    745,198.50     100.00  % 
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     Bid Order:  151                             Contract ID:  29-0349-218                   Primary County:  DES MOINES 
  Letting Date:  08/18/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) O.051               |(      )                     |(      ) 
                                          |OMG D/B/A CESSFORD CONSTRUCT |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2121-7425020          2752.200  TON  |      21.72000       59777.78|                             | 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 

0020 2128-0000200          3918.900  TON  |      18.63000       73009.11|                             | 
  CONTRACTOR STOCKPILED SHOULDER MATERIAL |                             |                             | 
0030 2212-0475095             2.100  MILE |    3427.61000        7197.98|                             | 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0040 2212-5070310            21.300  SY   |     400.00000        8520.00|                             | 
  PATCHES, FULL-DEPTH REPAIR              |                             |                             | 
0050 2212-5070330             2.000  EACH |     400.00000         800.00|                             | 
  PATCHES BY COUNT (REPAIR)               |                             |                             | 
0060 2214-5145150         39425.400  SY   |       1.34000       52830.04|                             | 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0070 2214-7450050           108.900  STA  |      47.58000        5181.46|                             | 
  BLADING AND SHAPING SHOULDER MATERIAL   |                             |                             | 
0080 2303-0053502          4171.700  TON  |      60.01000      250343.72|                             | 
  HOT MIX ASPHALT MIXTURE (10,000,000     |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX,     |                             |                             | 

  FRICTION L-2                            |                             |                             | 
0090 2303-0247028           250.300  TON  |     615.00000      153934.50|                             | 
  ASPHALT BINDER, PG 70-28                |                             |                             | 
0100 2303-6911000                    LUMP |    1544.35000        1544.35|                             | 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0110 2527-9263109           535.900  STA  |      11.48000        6152.13|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0120 2528-8445110                    LUMP |    7749.82000        7749.82|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0130 2533-4980005                    LUMP |   50000.00000       50000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0140 2548-0000100           210.400  STA  |      51.02000       10734.61|                             | 
  MILLED SHOULDER RUMBLE STRIPS, HMA      |                             |                             | 

  SURFACE                                 |                             |                             | 
0150 2548-0000110           229.500  GAL  |      16.16000        3708.72|                             | 
  ASPHALT EMULSION FOR FOG SEAL (SHOULDER |                             |                             | 
  RUMBLE STRIPS)                          |                             |                             | 
0160 2548-0000200             1.400  STA  |     510.20000         714.28|                             | 
  MILLED SHOULDER RUMBLE STRIPS, PCC      |                             |                             | 
  SURFACE                                 |                             |                             | 
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     Bid Order:  151                             Contract ID:  29-0349-218                   Primary County:  DES MOINES 
  Letting Date:  08/18/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) O.051               |(      )                     |(      ) 
                                          |OMG D/B/A CESSFORD CONSTRUCT |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2590-0000020                    LUMP |   30000.00000       30000.00|                             | 
  PROJECT MANAGEMENT                      |                             |                             | 
0180 2601-2636043             0.500  ACRE |   15000.00000        7500.00|                             | 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 

     SECTION TOTALS                       |           $       729,698.50|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   PAYMENT ADJUSTMENT INCENTIVE ITEMS 
                                          |                             |                             | 
0190 2303-7000610          2000.000  EACH |       1.00000        2000.00|                             | 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  LABORATORY VOIDS (FORMULA - BY PAY      |                             |                             | 
  FACTOR)                                 |                             |                             | 
0200 2303-7000620          2000.000  EACH |       1.00000        2000.00|                             | 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  FIELD VOIDS (FORMULA - BY PAY FACTOR)   |                             |                             | 
0210 2317-7000120         11500.000  EACH |       1.00000       11500.00|                             | 
  PAYMENT ADJUSTMENT                      |                             |                             | 

  INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 
     SECTION TOTALS                       |           $        15,500.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       745,198.50|           $                 |           $ 
==================================================================================================================================== 
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     Bid  Order:  152                         Contract ID:  38-C038-097                 Primary County:  GRUNDY 
   Letting Date:  150818     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   MATHY CONSTRUCTION COMPANY 
Contract Period:   65 WORK DAYS      Late Start Date:  07/25/16 
 
 
        Project:  FM-C038(96)--55-38                                     Project:  STP-S-C038(97)--5E-38 
      Work Type:  HMA RESURFACING                                      Work Type:  HMA RESURFACING 
         County:  GRUNDY             Prj Awd Amt: $536,162.54             County:  GRUNDY             Prj Awd Amt: $2,260,665.25 
          Route:  T25                                                      Route:  T13 
       Location:  T25: FROM D17 NORTH TO BUTLER CO. LINE                Location:  T-13/D-17: FROM IA 57 SOUTH AND EAST TO IA 
                                                                                   14 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   MA810          MATHY CONSTRUCTION COMPANY                                                 $  2,796,827.79     100.00  % 
   2   HE020          HEARTLAND ASPHALT, INC.                                                    $  2,820,790.93     100.85  % 
   3   MA225          MANATT'S, INC.                                                             $  2,853,348.03     102.02  % 
   4   NO081          NORRIS ASPHALT PAVING CO., LC                                              $  2,976,031.78     106.40  % 
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     Bid Order:  152                             Contract ID:  38-C038-097                   Primary County:  GRUNDY 
  Letting Date:  08/18/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA810               |(   2  ) HE020               |(   3  ) MA225 
                                          |MATHY CONSTRUCTION COMPANY   |HEARTLAND ASPHALT, INC.      |MANATT'S, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                            FM-C038(96)--55-38 
                                          |                             |                             | 
0010 2121-7425020          4100.000  TON  |      16.13000       66133.00|      17.19000       70479.00|      19.05000       78105.00 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 

0020 2212-0475095             2.900  MILE |     100.00000         290.00|     160.00000         464.00|     300.00000         870.00 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0030 2214-5145150           244.000  SY   |       4.63000        1129.72|       4.00000         976.00|       6.90000        1683.60 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0040 2303-0032750          3850.000  TON  |      28.59000      110071.50|      28.71000      110533.50|      31.51000      121313.50 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 3/4 IN. MIX |                             |                             | 
0050 2303-0033504          3100.000  TON  |      28.59000       88629.00|      33.81000      104811.00|      31.75000       98425.00 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX,     |                             |                             | 
  FRICTION L-4                            |                             |                             | 
0060 2303-0245828           231.000  TON  |     501.00000      115731.00|     493.00000      113883.00|     490.00000      113190.00 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0070 2303-0246428           186.000  TON  |     611.00000      113646.00|     600.00000      111600.00|     570.00000      106020.00 
  ASPHALT BINDER, PG 64-28                |                             |                             | 

0080 2303-6911000                    LUMP |     250.00000         250.00|     370.00000         370.00|     500.00000         500.00 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0090 2303-7000610          3500.000  EACH |       1.00000        3500.00|       1.00000        3500.00|       1.00000        3500.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  LABORATORY VOIDS (FORMULA - BY PAY      |                             |                             | 
  FACTOR)                                 |                             |                             | 
0100 2303-7000620          3500.000  EACH |       1.00000        3500.00|       1.00000        3500.00|       1.00000        3500.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  FIELD VOIDS (FORMULA - BY PAY FACTOR)   |                             |                             | 
0110 2527-9263109           517.480  STA  |       9.00000        4657.32|       9.00000        4657.32|       9.00000        4657.32 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 

0120 2528-8445110                    LUMP |    2500.00000        2500.00|    2050.00000        2050.00|    1500.00000        1500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0130 2528-8445113            25.000  EACH |     435.00000       10875.00|     435.00000       10875.00|     435.00000       10875.00 
  FLAGGERS                                |                             |                             | 
0140 2528-8445115             5.000  EACH |     650.00000        3250.00|     650.00000        3250.00|     650.00000        3250.00 
  PILOT CARS                              |                             |                             | 
0150 2533-4980005                    LUMP |   12000.00000       12000.00|    6150.00000        6150.00|   27500.00000       27500.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       536,162.54|           $       547,098.82|           $       574,889.42 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS                            STP-S-C038(97)--5E-38 
                                          |                             |                             | 
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     Bid Order:  152                             Contract ID:  38-C038-097                   Primary County:  GRUNDY 
  Letting Date:  08/18/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA810               |(   2  ) HE020               |(   3  ) MA225 
                                          |MATHY CONSTRUCTION COMPANY   |HEARTLAND ASPHALT, INC.      |MANATT'S, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0160 2121-7425020         14195.000  TON  |      16.13000      228965.35|      17.11000      242876.45|      18.81000      267007.95 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0170 2212-0475095            12.800  MILE |     100.00000        1280.00|     160.00000        2048.00|     300.00000        3840.00 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 

0180 2214-5145150          2748.000  SY   |       4.63000       12723.24|       4.00000       10992.00|       4.25000       11679.00 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0190 2303-0032750         16900.000  TON  |      28.59000      483171.00|      27.81000      469989.00|      28.27000      477763.00 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 3/4 IN. MIX |                             |                             | 
0200 2303-0033504         13700.000  TON  |      28.59000      391683.00|      32.47000      444839.00|      31.18000      427166.00 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX,     |                             |                             | 
  FRICTION L-4                            |                             |                             | 
0210 2303-0245828          1015.000  TON  |     501.00000      508515.00|     493.00000      500395.00|     490.00000      497350.00 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0220 2303-0246428           825.000  TON  |     611.00000      504075.00|     600.00000      495000.00|     570.00000      470250.00 
  ASPHALT BINDER, PG 64-28                |                             |                             | 
0230 2303-6911000                    LUMP |     250.00000         250.00|    1600.00000        1600.00|    2400.00000        2400.00 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 

0240 2303-7000610         15500.000  EACH |       1.00000       15500.00|       1.00000       15500.00|       1.00000       15500.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  LABORATORY VOIDS (FORMULA - BY PAY      |                             |                             | 
  FACTOR)                                 |                             |                             | 
0250 2303-7000620         15500.000  EACH |       1.00000       15500.00|       1.00000       15500.00|       1.00000       15500.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  FIELD VOIDS (FORMULA - BY PAY FACTOR)   |                             |                             | 
0260 2527-9263109          3000.380  STA  |       7.00000       21002.66|       7.00000       21002.66|       7.00000       21002.66 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0270 2528-8445110                    LUMP |    6500.00000        6500.00|    5700.00000        5700.00|    7500.00000        7500.00 
  TRAFFIC CONTROL                         |                             |                             | 

0280 2528-8445113            50.000  EACH |     435.00000       21750.00|     435.00000       21750.00|     435.00000       21750.00 
  FLAGGERS                                |                             |                             | 
0290 2528-8445115            15.000  EACH |     650.00000        9750.00|     650.00000        9750.00|     650.00000        9750.00 
  PILOT CARS                              |                             |                             | 
0300 2533-4980005                    LUMP |   40000.00000       40000.00|   16750.00000       16750.00|   30000.00000       30000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $     2,260,665.25|           $     2,273,692.11|           $     2,278,458.61 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     2,796,827.79|           $     2,820,790.93|           $     2,853,348.03 
==================================================================================================================================== 
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     Bid Order:  152                             Contract ID:  38-C038-097                   Primary County:  GRUNDY 
  Letting Date:  08/18/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) NO081               |(      )                     |(      ) 
                                          |NORRIS ASPHALT PAVING CO., L |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                            FM-C038(96)--55-38 
                                          |                             |                             | 
0010 2121-7425020          4100.000  TON  |      14.90000       61090.00|                             | 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 

0020 2212-0475095             2.900  MILE |     500.00000        1450.00|                             | 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0030 2214-5145150           244.000  SY   |       3.90000         951.60|                             | 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0040 2303-0032750          3850.000  TON  |      35.06000      134981.00|                             | 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 3/4 IN. MIX |                             |                             | 
0050 2303-0033504          3100.000  TON  |      35.91000      111321.00|                             | 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX,     |                             |                             | 
  FRICTION L-4                            |                             |                             | 
0060 2303-0245828           231.000  TON  |     494.00000      114114.00|                             | 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0070 2303-0246428           186.000  TON  |     599.00000      111414.00|                             | 
  ASPHALT BINDER, PG 64-28                |                             |                             | 

0080 2303-6911000                    LUMP |     600.00000         600.00|                             | 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0090 2303-7000610          3500.000  EACH |       1.00000        3500.00|                             | 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  LABORATORY VOIDS (FORMULA - BY PAY      |                             |                             | 
  FACTOR)                                 |                             |                             | 
0100 2303-7000620          3500.000  EACH |       1.00000        3500.00|                             | 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  FIELD VOIDS (FORMULA - BY PAY FACTOR)   |                             |                             | 
0110 2527-9263109           517.480  STA  |       9.00000        4657.32|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 

0120 2528-8445110                    LUMP |    1500.00000        1500.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0130 2528-8445113            25.000  EACH |     435.00000       10875.00|                             | 
  FLAGGERS                                |                             |                             | 
0140 2528-8445115             5.000  EACH |     650.00000        3250.00|                             | 
  PILOT CARS                              |                             |                             | 
0150 2533-4980005                    LUMP |    9750.00000        9750.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       572,953.92|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS                            STP-S-C038(97)--5E-38 
                                          |                             |                             | 
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     Bid Order:  152                             Contract ID:  38-C038-097                   Primary County:  GRUNDY 
  Letting Date:  08/18/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) NO081               |(      )                     |(      ) 
                                          |NORRIS ASPHALT PAVING CO., L |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0160 2121-7425020         14195.000  TON  |      15.60000      221442.00|                             | 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0170 2212-0475095            12.800  MILE |     500.00000        6400.00|                             | 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 

0180 2214-5145150          2748.000  SY   |       3.90000       10717.20|                             | 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0190 2303-0032750         16900.000  TON  |      34.56000      584064.00|                             | 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 3/4 IN. MIX |                             |                             | 
0200 2303-0033504         13700.000  TON  |      35.41000      485117.00|                             | 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX,     |                             |                             | 
  FRICTION L-4                            |                             |                             | 
0210 2303-0245828          1015.000  TON  |     494.00000      501410.00|                             | 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0220 2303-0246428           825.000  TON  |     599.00000      494175.00|                             | 
  ASPHALT BINDER, PG 64-28                |                             |                             | 
0230 2303-6911000                    LUMP |    3000.00000        3000.00|                             | 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 

0240 2303-7000610         15500.000  EACH |       1.00000       15500.00|                             | 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  LABORATORY VOIDS (FORMULA - BY PAY      |                             |                             | 
  FACTOR)                                 |                             |                             | 
0250 2303-7000620         15500.000  EACH |       1.00000       15500.00|                             | 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  FIELD VOIDS (FORMULA - BY PAY FACTOR)   |                             |                             | 
0260 2527-9263109          3000.380  STA  |       7.00000       21002.66|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0270 2528-8445110                    LUMP |    3500.00000        3500.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 

0280 2528-8445113            50.000  EACH |     435.00000       21750.00|                             | 
  FLAGGERS                                |                             |                             | 
0290 2528-8445115            15.000  EACH |     650.00000        9750.00|                             | 
  PILOT CARS                              |                             |                             | 
0300 2533-4980005                    LUMP |    9750.00000        9750.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $     2,403,077.86|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     2,976,031.78|           $                 |           $ 
==================================================================================================================================== 
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     Bid  Order:  153                         Contract ID:  43-C043-078                 Primary County:  HARRISON 
   Letting Date:  150818     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    WESTERN ENGINEERING CO., INC. 
Contract Period:   15 WORK DAYS      Late Start Date:  09/21/15 
 
 
        Project:  FM-TSF-C043(78)--5B-43 
      Work Type:  HMA PAVED SHOULDER - NEW 
         County:  HARRISON           Prj Awd Amt: $496,895.69 
          Route:  L20 
       Location:  ON L20, FROM POTT CO. LINE NORTH 3.38 MILES 
                  TO UP RR CROSSIN G IN MO VALLEY, IN S34 T78 
                  R44 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   WE540          WESTERN ENGINEERING CO., INC.                                              $    496,895.69     100.00  % 
   2   O.055          OMG MIDWEST, INC. D/B/A OMNI ENGINEERING                                   $    643,614.08     129.52  % 
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     Bid Order:  153                             Contract ID:  43-C043-078                   Primary County:  HARRISON 
  Letting Date:  08/18/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) WE540               |(   2  ) O.055               |(      ) 
                                          |WESTERN ENGINEERING CO., INC |OMG MIDWEST, INC. D/B/A OMNI | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-2713070          1155.600  CY   |      46.00000       53157.60|      32.00000       36979.20| 
  EXCAVATION, CLASS 13, ROADWAY AND BORRO |                             |                             | 

0020 2122-5500060         13868.500  SY   |      26.50000      367515.25|      35.00000      485397.50| 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  6 IN.                                   |                             |                             | 
0030 2214-7450050           337.080  STA  |      30.00000       10112.40|      41.00000       13820.28| 
  BLADING AND SHAPING SHOULDER MATERIAL   |                             |                             | 
0040 2303-6911000                    LUMP |    2500.00000        2500.00|    6500.00000        6500.00| 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0050 2527-9263109           347.560  STA  |       9.00000        3128.04|      10.00000        3475.60| 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0060 2528-8445110                    LUMP |    2500.00000        2500.00|   17000.00000       17000.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0070 2528-8445113            30.000  EACH |     435.00000       13050.00|     435.00000       13050.00| 
  FLAGGERS                                |                             |                             | 
0080 2528-8445115            15.000  EACH |     650.00000        9750.00|     650.00000        9750.00| 

  PILOT CARS                              |                             |                             | 
0090 2533-4980005                    LUMP |   25000.00000       25000.00|   40000.00000       40000.00| 
  MOBILIZATION                            |                             |                             | 
0100 2548-0000100           273.300  STA  |      12.00000        3279.60|      30.00000        8199.00| 
  MILLED SHOULDER RUMBLE STRIPS, HMA      |                             |                             | 
  SURFACE                                 |                             |                             | 
0110 2548-0000110           295.900  GAL  |      16.00000        4734.40|      15.00000        4438.50| 
  ASPHALT EMULSION FOR FOG SEAL (SHOULDER |                             |                             | 
  RUMBLE STRIPS)                          |                             |                             | 
0120 2548-0000200            83.400  STA  |      26.00000        2168.40|      60.00000        5004.00| 
  MILLED SHOULDER RUMBLE STRIPS, PCC      |                             |                             | 
  SURFACE                                 |                             |                             | 
     SECTION TOTALS                       |           $       496,895.69|           $       643,614.08|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $       496,895.69|           $       643,614.08|           $ 
==================================================================================================================================== 
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     Bid  Order:  154                         Contract ID:  58-C058-046                 Primary County:  LOUISA 
   Letting Date:  150818     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    ILLOWA INVESTMENT, INC. 
Contract Period:   30 WORK DAYS      Late Start Date:  05/16/16 
 
 
        Project:  SB-IA-C058(046)--7T-58 
      Work Type:  HMA PAVED SHOULDER - NEW 
         County:  LOUISA             Prj Awd Amt: $1,278,012.97 
          Route:  X 61 
       Location:  INTERSECTION OF X61 AND X99  NORTH TO 162ND 
                  STREET 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   IL080          ILLOWA INVESTMENT, INC.                                                    $  1,278,012.97     100.00  % 
   2   NO081          NORRIS ASPHALT PAVING CO., LC                                              $  1,308,071.10     102.35  % 
   3   O.051          OMG MIDWEST, INC., D/B/A CESSFORD CONSTRUCTION COMPANY                     $  1,434,967.49     112.28  % 
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     Bid Order:  154                             Contract ID:  58-C058-046                   Primary County:  LOUISA 
  Letting Date:  08/18/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) IL080               |(   2  ) NO081               |(   3  ) O.051 
                                          |ILLOWA INVESTMENT, INC.      |NORRIS ASPHALT PAVING CO., L |OMG D/B/A CESSFORD CONSTRUCTI 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2121-7425020          2640.000  TON  |      25.26000       66686.40|      24.08000       63571.20|      23.43000       61855.20 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 

0020 2122-5500060         43775.000  SY   |      23.03000     1008138.25|      24.90000     1089997.50|      26.59000     1163977.25 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  6 IN.                                   |                             |                             | 
0030 2213-2713300          7296.000  CY   |      19.42000      141688.32|      10.65000       77702.40|      16.34000      119216.64 
  EXCAVATION, CLASS 13, FOR WIDENING      |                             |                             | 
0040 2303-6911000                    LUMP |    2700.00000        2700.00|    1500.00000        1500.00|    1389.47000        1389.47 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0050 2528-8445110                    LUMP |    3500.00000        3500.00|    2500.00000        2500.00|   10338.39000       10338.39 
  TRAFFIC CONTROL                         |                             |                             | 
0060 2528-8445113            30.000  EACH |     435.00000       13050.00|     435.00000       13050.00|     435.00000       13050.00 
  FLAGGERS                                |                             |                             | 
0070 2528-8445115            15.000  EACH |     650.00000        9750.00|     650.00000        9750.00|     650.00000        9750.00 
  PILOT CARS                              |                             |                             | 
0080 2533-4980005                    LUMP |   32500.00000       32500.00|   50000.00000       50000.00|   55390.54000       55390.54 
  MOBILIZATION                            |                             |                             | 

     SECTION TOTALS                       |           $     1,278,012.97|           $     1,308,071.10|           $     1,434,967.49 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,278,012.97|           $     1,308,071.10|           $     1,434,967.49 
==================================================================================================================================== 
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     Bid  Order:  201                         Contract ID:  07-2187-233                 Primary County:  BLACK HAWK 
   Letting Date:  150818     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    HAWKEYE PAVING CORP. 
Contract Period:   25 WORK DAYS      Late Start Date:  07/25/16 
 
 
        Project:  NHSN-218-7(233)--2R-07 
      Work Type:  PCC PATCHING 
         County:  BLACK HAWK         Prj Awd Amt: $591,160.00 
          Route:  U.S. 218 
       Location:  APPROX 0.55 MI W OF AIRPORT BLVD IN WATERLOO 
                  TO              IA 27/IA 57/IA 58 
                  INTERCHANGE IN CEDAR FALLS (SB) 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
                      WINDING ROAD CONSTRUCTION 
                         Non-responsive bid submitted:  Did not submit a Bid Bond 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   HA760          HAWKEYE PAVING CORP.                                                       $    591,160.00     100.00  % 
   2   CE040          CEDAR FALLS CONSTRUCTION CO., INC.                                         $    638,318.40     107.97  % 
   3   IN198          INTERSTATE IMPROVEMENT, INC.                                               $    649,603.27     109.88  % 
   4   IO200          IOWA EROSION CONTROL, INC.                                                 $    818,238.19     138.41  % 
       WI207           WINDING ROAD CONSTRUCTION                                                           IRREGULAR 
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     Bid Order:  201                             Contract ID:  07-2187-233                   Primary County:  BLACK HAWK 
  Letting Date:  08/18/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HA760               |(   2  ) CE040               |(   3  ) IN198 
                                          |HAWKEYE PAVING CORP.         |CEDAR FALLS CONSTR. CO., INC |INTERSTATE IMPROVEMENT, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2527-9263109            88.860  STA  |     125.00000       11107.50|      90.00000        7997.40|      94.50000        8397.27 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 

  SOLVENT-BASED                           |                             |                             | 
0020 2528-8445110                    LUMP |   10000.00000       10000.00|    5000.00000        5000.00|   42000.00000       42000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0030 2529-2242304             1.000  EACH |     150.00000         150.00|     100.00000         100.00|      90.00000          90.00 
  CD JOINT ASSEMBLY                       |                             |                             | 
0040 2529-5070110            20.000  SY   |     175.00000        3500.00|     200.00000        4000.00|     200.00000        4000.00 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0050 2529-5070120             1.000  EACH |    1000.00000        1000.00|     200.00000         200.00|     500.00000         500.00 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0060 2530-5070210          2665.000  SF   |      21.50000       57297.50|      25.00000       66625.00|      19.00000       50635.00 
  PATCHES, PARTIAL-DEPTH P.C.C. FINISH    |                             |                             | 
0070 2530-5070240         26652.000  LF   |      16.00000      426432.00|      19.00000      506388.00|      17.75000      473073.00 
  PARTIAL DEPTH PCC JOINT AND CRACK       |                             |                             | 
  REPAIR PATCHES                          |                             |                             | 
0080 2530-5070250           267.000  SF   |      30.00000        8010.00|      35.00000        9345.00|      35.00000        9345.00 

  OVERDEPTH PATCHES                       |                             |                             | 
0090 2533-4980005                    LUMP |   40000.00000       40000.00|    5000.00000        5000.00|   22500.00000       22500.00 
  MOBILIZATION                            |                             |                             | 
0100 2542-1006001             1.800  MILE |   15000.00000       27000.00|   15000.00000       27000.00|   18000.00000       32400.00 
  CRACK AND JOINT CLEANING AND FILLING    |                             |                             | 
  (PCC PAVEMENT)                          |                             |                             | 
0110 2542-1007000          6663.000  LB   |       1.00000        6663.00|       1.00000        6663.00|       1.00000        6663.00 
  SEALER MATERIAL (PCC PAVEMENT)          |                             |                             | 
     SECTION TOTALS                       |           $       591,160.00|           $       638,318.40|           $       649,603.27 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       591,160.00|           $       638,318.40|           $       649,603.27 
==================================================================================================================================== 
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     Bid Order:  201                             Contract ID:  07-2187-233                   Primary County:  BLACK HAWK 
  Letting Date:  08/18/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) IO200               |(      )                     |(      ) 
                                          |IOWA EROSION CONTROL, INC.   |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2527-9263109            88.860  STA  |     100.00000        8886.00|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 

  SOLVENT-BASED                           |                             |                             | 
0020 2528-8445110                    LUMP |   12000.00000       12000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0030 2529-2242304             1.000  EACH |     150.00000         150.00|                             | 
  CD JOINT ASSEMBLY                       |                             |                             | 
0040 2529-5070110            20.000  SY   |     200.00000        4000.00|                             | 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0050 2529-5070120             1.000  EACH |     300.00000         300.00|                             | 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0060 2530-5070210          2665.000  SF   |      35.00000       93275.00|                             | 
  PATCHES, PARTIAL-DEPTH P.C.C. FINISH    |                             |                             | 
0070 2530-5070240         26652.000  LF   |      23.52000      626855.04|                             | 
  PARTIAL DEPTH PCC JOINT AND CRACK       |                             |                             | 
  REPAIR PATCHES                          |                             |                             | 
0080 2530-5070250           267.000  SF   |      38.45000       10266.15|                             | 

  OVERDEPTH PATCHES                       |                             |                             | 
0090 2533-4980005                    LUMP |   25000.00000       25000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0100 2542-1006001             1.800  MILE |   17135.00000       30843.00|                             | 
  CRACK AND JOINT CLEANING AND FILLING    |                             |                             | 
  (PCC PAVEMENT)                          |                             |                             | 
0110 2542-1007000          6663.000  LB   |       1.00000        6663.00|                             | 
  SEALER MATERIAL (PCC PAVEMENT)          |                             |                             | 
     SECTION TOTALS                       |           $       818,238.19|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       818,238.19|           $                 |           $ 
==================================================================================================================================== 
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     Bid  Order:  202                         Contract ID:  52-3806-710-A               Primary County:  JOHNSON 
   Letting Date:  150818     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    MID-CONTINENT CONTRACTING, INC 
Contract Period:   40 WORK DAYS      Late Start Date:  04/04/16 
 
 
        Project:  MPIN-380-6(710)0--0N-52 
      Work Type:  HMA CRACK FILLING 
         County:  JOHNSON            Prj Awd Amt: $437,419.35 
          Route:  I-380 
       Location:  FROM I-80, NORTH TO 1 MILE NORTH OF U.S. 30. 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   MI120          MID-CONTINENT CONTRACTING, INC.                                            $    437,419.35     100.00  % 
   2   IL080          ILLOWA INVESTMENT, INC.                                                    $    481,925.00     110.17  % 
   3   FA041          FAHRNER ASPHALT SEALERS, LLC                                               $    617,249.00     141.11  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
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     Bid Order:  202                             Contract ID:  52-3806-710-A                 Primary County:  JOHNSON 
  Letting Date:  08/18/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MI120               |(   2  ) IL080               |(   3  ) FA041 
                                          |MID-CONTINENT CONTRACTING, I |ILLOWA INVESTMENT, INC.      |FAHRNER ASPHALT SEALERS, LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2307-0025012           300.000  TON  |     144.54000       43362.00|     145.00000       43500.00|     144.54000       43362.00 
  AGGREGATE, COVER - SAND                 |                             |                             | 

0020 2307-0600456          6000.000  GAL  |       9.00000       54000.00|       9.00000       54000.00|       9.00000       54000.00 
  BINDER BITUMEN, CRS-2P                  |                             |                             | 
0030 2527-9263109           449.000  STA  |      10.15000        4557.35|      25.00000       11225.00|      25.00000       11225.00 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0040 2528-8445110                    LUMP |   20000.00000       20000.00|   71200.00000       71200.00|  176700.00000      176700.00 
  TRAFFIC CONTROL                         |                             |                             | 
0050 2533-4980005                    LUMP |   25000.00000       25000.00|   30000.00000       30000.00|   50000.00000       50000.00 
  MOBILIZATION                            |                             |                             | 
0060 2544-1001100            34.000  MILE |    6750.00000      229500.00|    5500.00000      187000.00|    6693.00000      227562.00 
  CLEANING AND FILLING CRACKS (PAVEMENT   |                             |                             | 
  MAINTENANCE)                            |                             |                             | 
0070 2544-1002010            10.000  TON  |     100.00000        1000.00|     500.00000        5000.00|     200.00000        2000.00 
  HOT MIX ASPHALT FOR CRACK FILLING       |                             |                             | 
0080 2544-1003000         20000.000  GAL  |       3.00000       60000.00|       4.00000       80000.00|       2.62000       52400.00 

  FILLER MATERIAL (MAINTENANCE)           |                             |                             | 
     SECTION TOTALS                       |           $       437,419.35|           $       481,925.00|           $       617,249.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       437,419.35|           $       481,925.00|           $       617,249.00 
==================================================================================================================================== 
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     Bid  Order:  301                         Contract ID:  04-0051-061                 Primary County:  APPANOOSE 
   Letting Date:  150818     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    COLE CONSTRUCTION CO., INC. 
Contract Period:   10 WORK DAYS      Late Start Date:  10/12/15 
 
 
        Project:  ER-005-1(61)--28-04 
      Work Type:  REVETMENT 
         County:  APPANOOSE          Prj Awd Amt: $55,461.25 
          Route:  IOWA 5 
       Location:  NORTH CREEK 2.6 MI S OF CO RD T20 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   CO085          COLE CONSTRUCTION CO., INC.                                                $     55,461.25     100.00  % 
   2   SH245          SHEETS EXCAVATING, LTD.                                                    $     68,337.50     123.21  % 
   3   DE157          DELONG CONSTRUCTION, INC.                                                  $     71,069.00     128.14  % 
   4   RE300          REILLY CONSTRUCTION CO., INC.                                              $     74,660.00     134.61  % 
   5   HE420          HERBERGER CONSTRUCTION CO., INC.                                           $     75,823.50     136.71  % 
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     Bid Order:  301                             Contract ID:  04-0051-061                   Primary County:  APPANOOSE 
  Letting Date:  08/18/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CO085               |(   2  ) SH245               |(   3  ) DE157 
                                          |COLE CONSTRUCTION CO., INC.  |SHEETS EXCAVATING, LTD.      |DELONG CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |    1400.00000        1400.00|    2400.00000        2400.00|    2000.00000        2000.00 
  TRAFFIC CONTROL                         |                             |                             | 

0020 2528-8445113            10.000  EACH |     435.00000        4350.00|     435.00000        4350.00|     435.00000        4350.00 
  FLAGGERS                                |                             |                             | 
0030 2533-4980005                    LUMP |    6000.00000        6000.00|   11300.00000       11300.00|   11000.00000       11000.00 
  MOBILIZATION                            |                             |                             | 
0040 2602-0000020           250.000  LF   |       5.00000        1250.00|       3.50000         875.00|       4.00000        1000.00 
  SILT FENCE                              |                             |                             | 
0050 2602-0000030            60.000  LF   |       5.00000         300.00|       4.00000         240.00|      10.65000         639.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0060 2602-0000071           240.000  LF   |       1.00000         240.00|       1.50000         360.00|       5.00000        1200.00 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0070 2602-0000101            25.000  LF   |       1.00000          25.00|      25.00000         625.00|      40.00000        1000.00 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0080 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 

  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0090 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $        15,065.00|           $        21,650.00|           $        22,689.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   DESIGN NO. 0216; EMERGENCY STREAMBANK REPAIR 
                                          |                             |                             | 
0100 2101-0850001             0.100  ACRE |    5000.00000         500.00|   10000.00000        1000.00|   44850.00000        4485.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0110 2104-2713020           175.000  CY   |      15.75000        2756.25|      15.00000        2625.00|      28.00000        4900.00 
  EXCAVATION, CLASS 13, CHANNEL           |                             |                             | 
0120 2507-3250005           310.000  SY   |       3.00000         930.00|       2.50000         775.00|       3.50000        1085.00 
  ENGINEERING FABRIC                      |                             |                             | 
0130 2507-6800061           850.000  TON  |      42.60000       36210.00|      49.75000       42287.50|      44.60000       37910.00 

  REVETMENT, CLASS E                      |                             |                             | 
     SECTION TOTALS                       |           $        40,396.25|           $        46,687.50|           $        48,380.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        55,461.25|           $        68,337.50|           $        71,069.00 
==================================================================================================================================== 
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     Bid Order:  301                             Contract ID:  04-0051-061                   Primary County:  APPANOOSE 
  Letting Date:  08/18/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) RE300               |(   5  ) HE420               |(      ) 
                                          |REILLY CONSTRUCTION CO., INC |HERBERGER CONSTR. CO., INC.  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |    2000.00000        2000.00|    2100.00000        2100.00| 
  TRAFFIC CONTROL                         |                             |                             | 

0020 2528-8445113            10.000  EACH |     435.00000        4350.00|     435.00000        4350.00| 
  FLAGGERS                                |                             |                             | 
0030 2533-4980005                    LUMP |   15000.00000       15000.00|   16200.00000       16200.00| 
  MOBILIZATION                            |                             |                             | 
0040 2602-0000020           250.000  LF   |       2.00000         500.00|       6.00000        1500.00| 
  SILT FENCE                              |                             |                             | 
0050 2602-0000030            60.000  LF   |       2.00000         120.00|       6.00000         360.00| 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0060 2602-0000071           240.000  LF   |       1.00000         240.00|       1.00000         240.00| 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0070 2602-0000101            25.000  LF   |       1.00000          25.00|       1.00000          25.00| 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0080 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00| 

  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0090 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00| 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $        23,735.00|           $        26,275.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   DESIGN NO. 0216; EMERGENCY STREAMBANK REPAIR 
                                          |                             |                             | 
0100 2101-0850001             0.100  ACRE |   25000.00000        2500.00|    6600.00000         660.00| 
  CLEARING AND GRUBBING                   |                             |                             | 
0110 2104-2713020           175.000  CY   |      25.00000        4375.00|      19.00000        3325.00| 
  EXCAVATION, CLASS 13, CHANNEL           |                             |                             | 
0120 2507-3250005           310.000  SY   |       5.00000        1550.00|       3.85000        1193.50| 
  ENGINEERING FABRIC                      |                             |                             | 
0130 2507-6800061           850.000  TON  |      50.00000       42500.00|      52.20000       44370.00| 

  REVETMENT, CLASS E                      |                             |                             | 
     SECTION TOTALS                       |           $        50,925.00|           $        49,548.50|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        74,660.00|           $        75,823.50|           $ 
==================================================================================================================================== 
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     Bid  Order:  302                         Contract ID:  26-C026-089                 Primary County:  DAVIS 
   Letting Date:  150818     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   BLOOMFIELD BRIDGE & CULVERT, INC. 
Contract Period:   20 WORK DAYS      Late Start Date:  04/04/16 
 
 
        Project:  BROS-C026(89)--8J-26 
      Work Type:  PIPE CULVERTS 
         County:  DAVIS              Prj Awd Amt: $180,486.75 
          Route:  QUILL AVENUE 
       Location:  ON QUILL AVE, OVER TRIB S CHEQUEST LAKE CR, 
                  FROM QUILL AVE,  1 MILE NORTH OF 195TH ST, 
                  ON CTR S11 T69 R13 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   BL300          BLOOMFIELD BRIDGE & CULVERT, INC.                                          $    180,486.75     100.00  % 
   2   RE300          REILLY CONSTRUCTION CO., INC.                                              $    229,005.00     126.88  % 
   3   PE320          PETERSON CONTRACTORS INC.                                                  $    270,431.25     149.83  % 
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     Bid Order:  302                             Contract ID:  26-C026-089                   Primary County:  DAVIS 
  Letting Date:  08/18/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) BL300               |(   2  ) RE300               |(   3  ) PE320 
                                          |BLOOMFIELD BRIDGE & CULVERT, |REILLY CONSTRUCTION CO., INC |PETERSON CONTRACTORS INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   BRIDGE REPLACEMENT ITEMS 
                                          |                             |                             | 
0010 2102-2710070           566.000  CY   |      18.00000       10188.00|      15.00000        8490.00|      33.00000       18678.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 

0020 2312-8260051           105.000  TON  |      22.75000        2388.75|      30.00000        3150.00|      31.00000        3255.00 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0030 2402-0425031           300.000  TON  |      30.00000        9000.00|      30.00000        9000.00|     102.00000       30600.00 
  GRANULAR BACKFILL                       |                             |                             | 
0040 2402-2720100           235.000  CY   |      16.00000        3760.00|      15.00000        3525.00|      22.75000        5346.25 
  EXCAVATION, CLASS 20, FOR ROADWAY PIPE  |                             |                             | 
  CULVERT                                 |                             |                             | 
0050 2402-2725005           134.000  TON  |      30.00000        4020.00|      30.00000        4020.00|      47.00000        6298.00 
  FOUNDATION TREATMENT MATERIAL           |                             |                             | 
0060 2403-0100000            37.200  CY   |     700.00000       26040.00|    1000.00000       37200.00|    1660.00000       61752.00 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0070 2404-7775000           360.000  LB   |       3.00000        1080.00|      10.00000        3600.00|       3.00000        1080.00 
  REINFORCING STEEL                       |                             |                             | 
0080 2501-0200836           120.000  LF   |      25.00000        3000.00|     120.00000       14400.00|      68.75000        8250.00 

  PILES, STEEL, HP 8 X 36                 |                             |                             | 
0090 2507-6800061           210.000  TON  |      38.00000        7980.00|      45.00000        9450.00|      40.00000        8400.00 
  REVETMENT, CLASS E                      |                             |                             | 
0100 2518-6910000             2.000  EACH |     150.00000         300.00|     200.00000         400.00|     175.00000         350.00 
  SAFETY CLOSURE                          |                             |                             | 
0110 2519-4200040           740.000  LF   |       7.00000        5180.00|      10.00000        7400.00|      10.00000        7400.00 
  REMOVAL AND REINSTALLATION OF FENCE,    |                             |                             | 
  FIELD                                   |                             |                             | 
0120 2528-8445110                    LUMP |    2500.00000        2500.00|    2000.00000        2000.00|    2900.00000        2900.00 
  TRAFFIC CONTROL                         |                             |                             | 
0130 2533-4980005                    LUMP |    9500.00000        9500.00|   25000.00000       25000.00|   22000.00000       22000.00 
  MOBILIZATION                            |                             |                             | 
0140 2599-9999009           192.000  LF   |     475.00000       91200.00|     510.00000       97920.00|     472.25000       90672.00 
  ('LINEAR FEET' ITEM) 12' DIA. POLYMER   |                             |                             | 

  COATED CMP, 8 GA (3x1)                  |                             |                             | 
0150 2601-2636043             0.900  ACRE |    3500.00000        3150.00|    2500.00000        2250.00|    2500.00000        2250.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0160 2602-0000020           240.000  LF   |       5.00000        1200.00|       5.00000        1200.00|       5.00000        1200.00 
  SILT FENCE                              |                             |                             | 
     SECTION TOTALS                       |           $       180,486.75|           $       229,005.00|           $       270,431.25 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       180,486.75|           $       229,005.00|           $       270,431.25 
==================================================================================================================================== 
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     Bid  Order:  303                         Contract ID:  78-0801-366                 Primary County:  POTTAWATTAMIE 
   Letting Date:  150818     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   AMES CONSTRUCTION, INC. 
Contract Period:  Completion Date:  01/30/17 
 
 
        Project:  IMN-029-3(127)48--0E-78                                Project:  IMN-080-1(366)4--0E-78 
      Work Type:  RCB CULVERT NEW - SINGLE BOX                         Work Type:  GRADING 
         County:  POTTAWATTAMIE      Prj Awd Amt: $476,937.80             County:  POTTAWATTAMIE      Prj Awd Amt: $12,765,595.97 
          Route:  I-29                                                     Route:  I-80 
       Location:  COUNCIL BLUFFS INTERSTATE SYSTEM                      Location:  IAIS R.R. IN COUNCIL BLUFFS 
                  UNDER CBEC R.R. 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   AM193          AMES CONSTRUCTION, INC.                                                    $ 13,242,533.77     100.00  % 
   2   PE320          PETERSON CONTRACTORS INC.                                                  $ 13,988,438.90     105.63  % 
   3   MO480          MOYNA, C.J. & SONS, INC.                                                   $ 17,359,308.99     131.08  % 
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                                          |(   1  ) AM193               |(   2  ) PE320               |(   3  ) MO480 
                                          |AMES CONSTRUCTION, INC.      |PETERSON CONTRACTORS INC.    |MOYNA, C.J. & SONS, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DESIGN NO. 1612; 14' X 8' X 40'-0 REINFORCED CONCRETE BOX CULVERT  IMN-029-3(127)48--0E-78 
                                          |                             |                             | 
0010 2402-2720000            82.000  CY   |      70.00000        5740.00|      20.00000        1640.00|      20.00000        1640.00 
  EXCAVATION, CLASS 20                    |                             |                             | 

0020 2403-0100020           307.900  CY   |     525.00000      161647.50|     336.00000      103454.40|     336.00000      103454.40 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0030 2404-7775000         32588.000  LB   |       0.95000       30958.60|       1.10000       35846.80|       1.10000       35846.80 
  REINFORCING STEEL                       |                             |                             | 
0040 2519-1001000           133.000  LF   |      42.50000        5652.50|      42.50000        5652.50|      42.50000        5652.50 
  FENCE, CHAIN LINK, VINYL COATED         |                             |                             | 
0050 2533-4980005                    LUMP |   20000.00000       20000.00|   20000.00000       20000.00|   20000.00000       20000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       223,998.60|           $       166,593.70|           $       166,593.70 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   DESIGN NO. 1712; TWIN 6'-0 X 4'-0 REINFORCED CONCRETE BOX CULVERT EXTENSION  IMN-029-3(127)48--0E-78 
                                          |                             |                             | 
0060 2401-6750001                    LUMP |   22000.00000       22000.00|    5000.00000        5000.00|    5000.00000        5000.00 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0070 2402-2720000            70.000  CY   |      50.00000        3500.00|      20.00000        1400.00|      20.00000        1400.00 

  EXCAVATION, CLASS 20                    |                             |                             | 
0080 2403-0100020           323.600  CY   |     525.00000      169890.00|     375.00000      121350.00|     375.00000      121350.00 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0090 2404-7775000         10598.000  LB   |       0.95000       10068.10|       1.20000       12717.60|       1.20000       12717.60 
  REINFORCING STEEL                       |                             |                             | 
0100 2501-8400172                    LUMP |   16000.00000       16000.00|   37300.00000       37300.00|   10000.00000       10000.00 
  TEMPORARY SHORING                       |                             |                             | 
0110 2507-3250005            25.700  SY   |       3.00000          77.10|       4.00000         102.80|       4.00000         102.80 
  ENGINEERING FABRIC                      |                             |                             | 
0120 2507-6800061            73.400  TON  |      60.00000        4404.00|      50.00000        3670.00|      50.00000        3670.00 
  REVETMENT, CLASS E                      |                             |                             | 
0130 2533-4980005                    LUMP |   22000.00000       22000.00|   31500.00000       31500.00|   20000.00000       20000.00 
  MOBILIZATION                            |                             |                             | 
0140 2595-0005110                    LUMP |    5000.00000        5000.00|    5000.00000        5000.00|   20000.00000       20000.00 

  RAILROAD PROTECTIVE LIABILITY INSURANCE |                             |                             | 
  FOR CBEC RAILWAY INC.                   |                             |                             | 
     SECTION TOTALS                       |           $       252,939.20|           $       218,040.40|           $       194,240.40 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ROADWAY ITEMS                            IMN-080-1(366)4--0E-78 
                                          |                             |                             | 
0150 2101-0850001            43.900  ACRE |    3200.00000      140480.00|    3200.00000      140480.00|    3800.00000      166820.00 
  CLEARING AND GRUBBING                   |                             |                             | 
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                                          |(   1  ) AM193               |(   2  ) PE320               |(   3  ) MO480 
                                          |AMES CONSTRUCTION, INC.      |PETERSON CONTRACTORS INC.    |MOYNA, C.J. & SONS, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0160 2102-2710070        164196.000  CY   |       8.50000     1395666.00|      10.45000     1715848.20|      23.30000     3825766.80 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0170 2102-2710090         35762.000  CY   |       9.50000      339739.00|       8.40000      300400.80|      13.80000      493515.60 
  EXCAVATION, CLASS 10, WASTE             |                             |                             | 

0180 2102-2712015          1700.000  CY   |      20.00000       34000.00|       8.40000       14280.00|      60.00000      102000.00 
  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 
  FRAGMENTS                               |                             |                             | 
0190 2105-8425015         32874.000  CY   |       6.00000      197244.00|       6.80000      223543.20|       8.80000      289291.20 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0200 2107-0875000        131315.000  CY   |       2.60000      341419.00|       0.95000      124749.25|       1.10000      144446.50 
  COMPACTION WITH MOISTURE AND DENSITY    |                             |                             | 
  CONTROL                                 |                             |                             | 
0210 2111-8174100          3801.000  SY   |       9.00000       34209.00|       9.60000       36489.60|       9.80000       37249.80 
  GRANULAR SUBBASE                        |                             |                             | 
0220 2123-7450020            19.600  STA  |     850.00000       16660.00|     440.00000        8624.00|     980.00000       19208.00 
  SHOULDER FINISHING, EARTH               |                             |                             | 
0230 2301-1033080          3196.800  SY   |      65.00000      207792.00|      62.35000      199320.48|      62.35000      199320.48 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 

  DURABILITY, 8 IN.                       |                             |                             | 
0240 2304-0100000           243.100  SY   |      95.00000       23094.50|      95.00000       23094.50|      95.00000       23094.50 
  DETOUR PAVEMENT                         |                             |                             | 
0250 2315-8275030          1232.300  TON  |      25.00000       30807.50|      21.70000       26740.91|      32.50000       40049.75 
  SURFACING, DRIVEWAY, CLASS C GRAVEL     |                             |                             | 
0260 2401-6745650                    LUMP |   35000.00000       35000.00|   27000.00000       27000.00|   40000.00000       40000.00 
  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0270 2401-6745910             7.000  EACH |    1000.00000        7000.00|     950.00000        6650.00|     950.00000        6650.00 
  REMOVAL OF SIGN                         |                             |                             | 
0280 2402-2720100          6433.000  CY   |      10.00000       64330.00|      15.85000      101963.05|      15.85000      101963.05 
  EXCAVATION, CLASS 20, FOR ROADWAY PIPE  |                             |                             | 
  CULVERT                                 |                             |                             | 
0290 2416-0100015             4.000  EACH |    1000.00000        4000.00|     430.00000        1720.00|     430.00000        1720.00 
  APRONS, CONCRETE, 15 IN. DIA.           |                             |                             | 

0300 2416-0100018             1.000  EACH |    1200.00000        1200.00|     478.00000         478.00|     478.00000         478.00 
  APRONS, CONCRETE, 18 IN. DIA.           |                             |                             | 
0310 2416-0102224             2.000  EACH |    1200.00000        2400.00|     720.00000        1440.00|     720.00000        1440.00 
  APRON, LOW CLEARANCE CONCRETE,          |                             |                             | 
  EQUIVALENT DIAMETER 24 IN.              |                             |                             | 
0320 2416-1200224            18.000  LF   |     200.00000        3600.00|     138.00000        2484.00|     138.00000        2484.00 
  CULVERT, LOW CLEARANCE CONCRETE ROADWAY |                             |                             | 
  PIPE, EQUIVALENT DIAMETER 24 IN.        |                             |                             | 
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                                          |(   1  ) AM193               |(   2  ) PE320               |(   3  ) MO480 
                                          |AMES CONSTRUCTION, INC.      |PETERSON CONTRACTORS INC.    |MOYNA, C.J. & SONS, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0330 2417-0225012             2.000  EACH |     400.00000         800.00|      96.00000         192.00|      96.00000         192.00 
  APRONS, METAL, 12 IN. DIA.              |                             |                             | 
0340 2417-0225018             2.000  EACH |     425.00000         850.00|     185.00000         370.00|     185.00000         370.00 
  APRONS, METAL, 18 IN. DIA.              |                             |                             | 

0350 2417-0225021             2.000  EACH |     450.00000         900.00|     220.00000         440.00|     220.00000         440.00 
  APRONS, METAL, 21 IN. DIA.              |                             |                             | 
0360 2417-0225036            30.000  EACH |     650.00000       19500.00|     725.00000       21750.00|     725.00000       21750.00 
  APRONS, METAL, 36 IN. DIA.              |                             |                             | 
0370 2417-1007000            31.000  LF   |      24.00000         744.00|      63.00000        1953.00|      63.00000        1953.00 
  CORRUGATED PIPE CULVERT, 12 IN DIA.     |                             |                             | 
0380 2417-1060018            32.000  LF   |      28.00000         896.00|      62.00000        1984.00|      62.00000        1984.00 
  CULVERT, CORRUGATED METAL ROADWAY PIPE, |                             |                             | 
  18 IN. DIA.                             |                             |                             | 
0390 2417-1060021            32.000  LF   |      30.00000         960.00|      63.00000        2016.00|      63.00000        2016.00 
  CULVERT, CORRUGATED METAL ROADWAY PIPE, |                             |                             | 
  21 IN. DIA.                             |                             |                             | 
0400 2417-1060036          1017.000  LF   |      46.00000       46782.00|      77.00000       78309.00|      77.00000       78309.00 
  CULVERT, CORRUGATED METAL ROADWAY PIPE, |                             |                             | 
  36 IN. DIA.                             |                             |                             | 

0410 2422-0360024             2.000  EACH |     500.00000        1000.00|     278.00000         556.00|     278.00000         556.00 
  APRONS, UNCLASSIFIED, 24 IN. DIA.       |                             |                             | 
0420 2422-0360030             2.000  EACH |     550.00000        1100.00|     465.00000         930.00|     465.00000         930.00 
  APRONS, UNCLASSIFIED, 30 IN. DIA.       |                             |                             | 
0430 2422-1723024            32.000  LF   |      32.00000        1024.00|      61.00000        1952.00|      61.00000        1952.00 
  CULVERT, UNCLASSIFIED ROADWAY PIPE, 24  |                             |                             | 
  IN. DIA.                                |                             |                             | 
0440 2422-1723030            40.000  LF   |      42.00000        1680.00|      69.00000        2760.00|      69.00000        2760.00 
  CULVERT, UNCLASSIFIED ROADWAY PIPE, 30  |                             |                             | 
  IN. DIA.                                |                             |                             | 
0450 2435-0140160             6.000  EACH |    5000.00000       30000.00|    5432.00000       32592.00|    5432.00000       32592.00 
  MANHOLE, STORM SEWER, SW-401, 60 IN.    |                             |                             | 
0460 2435-0250100             1.000  EACH |    3400.00000        3400.00|    4455.00000        4455.00|    4455.00000        4455.00 
  INTAKE, SW-501                          |                             |                             | 

0470 2435-0250700             5.000  EACH |    6500.00000       32500.00|    3516.00000       17580.00|    3516.00000       17580.00 
  INTAKE, SW-507                          |                             |                             | 
0480 2435-0251224             1.000  EACH |    3000.00000        3000.00|    2560.00000        2560.00|    2560.00000        2560.00 
  INTAKE, SW-512, 24 IN.                  |                             |                             | 
0490 2435-0254100             1.000  EACH |    9000.00000        9000.00|    5800.00000        5800.00|    5800.00000        5800.00 
  INTAKE, SW-541                          |                             |                             | 
0500 2435-0700020             1.000  EACH |    1500.00000        1500.00|    1190.00000        1190.00|    1190.00000        1190.00 
  CONNECTION TO EXISTING INTAKE           |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 09/18/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 303  5 
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==================================================================================================================================== 
                                          |(   1  ) AM193               |(   2  ) PE320               |(   3  ) MO480 
                                          |AMES CONSTRUCTION, INC.      |PETERSON CONTRACTORS INC.    |MOYNA, C.J. & SONS, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0510 2502-8212034          1760.000  LF   |      11.00000       19360.00|      10.20000       17952.00|       7.99000       14062.40 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0520 2502-8221303            16.000  EACH |     200.00000        3200.00|     145.00000        2320.00|     225.00000        3600.00 

  SUBDRAIN OUTLET, DR-303                 |                             |                             | 
0530 2503-0114212             8.000  LF   |     100.00000         800.00|     106.00000         848.00|     106.00000         848.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 12 IN.                     |                             |                             | 
0540 2503-0114215           353.000  LF   |      55.00000       19415.00|      67.00000       23651.00|      67.00000       23651.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 15 IN.                     |                             |                             | 
0550 2503-0114218            15.000  LF   |     135.00000        2025.00|      85.00000        1275.00|      85.00000        1275.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 18 IN.                     |                             |                             | 
0560 2503-0114236            93.000  LF   |     150.00000       13950.00|     129.00000       11997.00|     129.00000       11997.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 

  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 36 IN.                     |                             |                             | 
0570 2503-0200036           308.000  LF   |      12.00000        3696.00|      21.00000        6468.00|      21.00000        6468.00 
  REMOVE STORM SEWER PIPE LESS THAN OR    |                             |                             | 
  EQUAL TO 36 IN.                         |                             |                             | 
0580 2510-6745850          2478.000  SY   |      16.00000       39648.00|      12.55000       31098.90|       9.60000       23788.80 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0590 2510-6750600             4.000  EACH |     500.00000        2000.00|     565.00000        2260.00|     565.00000        2260.00 
  REMOVAL OF INTAKES AND UTILITY ACCESSES |                             |                             | 
0600 2511-0300000          1386.000  SY   |       8.00000       11088.00|       8.10000       11226.60|       7.50000       10395.00 
  REMOVAL OF RECREATIONAL TRAIL           |                             |                             | 
0610 2511-0301600          1581.000  SY   |      39.00000       61659.00|      39.00000       61659.00|      39.00000       61659.00 
  RECREATIONAL TRAIL, HOT MIX ASPHALT, 6  |                             |                             | 
  IN.                                     |                             |                             | 

0620 2511-0310100            14.300  STA  |     600.00000        8580.00|     425.00000        6077.50|     650.00000        9295.00 
  SPECIAL COMPACTION OF SUBGRADE FOR      |                             |                             | 
  RECREATIONAL TRAIL                      |                             |                             | 
0630 2511-6745900           103.500  SY   |      20.00000        2070.00|      21.75000        2251.13|      30.00000        3105.00 
  REMOVAL OF SIDEWALK                     |                             |                             | 
0640 2511-7526004           218.300  SY   |      67.00000       14626.10|      67.20000       14669.76|      67.20000       14669.76 
  SIDEWALK, P.C. CONCRETE, 4 IN.          |                             |                             | 
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                                          |(   1  ) AM193               |(   2  ) PE320               |(   3  ) MO480 
                                          |AMES CONSTRUCTION, INC.      |PETERSON CONTRACTORS INC.    |MOYNA, C.J. & SONS, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0650 2511-7526006            15.500  SY   |     115.00000        1782.50|     115.00000        1782.50|     115.00000        1782.50 
  SIDEWALK, P.C. CONCRETE, 6 IN.          |                             |                             | 
0660 2511-7528101            96.000  SF   |      22.00000        2112.00|      22.00000        2112.00|      22.00000        2112.00 
  DETECTABLE WARNINGS                     |                             |                             | 

0670 2515-6745600           127.000  SY   |      36.00000        4572.00|      21.75000        2762.25|      40.00000        5080.00 
  REMOVAL OF PAVED DRIVEWAY               |                             |                             | 
0680 2517-4225210           333.900  SY   |     110.00000       36729.00|      84.00000       28047.60|      84.00000       28047.60 
  RAILROAD APPROACH SECTION, P.C.C.       |                             |                             | 
0690 2518-6891820             2.000  EACH |    1900.00000        3800.00|    1940.00000        3880.00|     550.00000        1100.00 
  PERMANENT ROAD CLOSURE, URBAN, SI-182   |                             |                             | 
0700 2518-6910000            17.000  EACH |     115.00000        1955.00|     100.00000        1700.00|     100.00000        1700.00 
  SAFETY CLOSURE                          |                             |                             | 
0710 2519-1002048          1407.300  LF   |      12.50000       17591.25|      12.50000       17591.25|      12.50000       17591.25 
  FENCE, CHAIN LINK, 48 IN. HEIGHT        |                             |                             | 
0720 2519-3300600          6750.000  LF   |       2.50000       16875.00|       6.00000       40500.00|       8.00000       54000.00 
  FENCE, SAFETY                           |                             |                             | 
0730 2519-4200120          1221.000  LF   |       2.00000        2442.00|       2.00000        2442.00|       4.00000        4884.00 
  REMOVAL OF FENCE, CHAIN LINK            |                             |                             | 
0740 2519-4200190           300.000  LF   |       3.00000         900.00|       4.00000        1200.00|       5.00000        1500.00 

  REMOVAL OF FENCE, SAFETY                |                             |                             | 
0750 2520-3350010             1.000  EACH |   12000.00000       12000.00|   10000.00000       10000.00|   25000.00000       25000.00 
  FIELD LABORATORY                        |                             |                             | 
0760 2523-0000200          1040.000  LF   |      40.00000       41600.00|      42.50000       44200.00|      42.50000       44200.00 
  ELECTRICAL CIRCUITS                     |                             |                             | 
0770 2523-0000310             3.000  EACH |    3250.00000        9750.00|    3540.00000       10620.00|    3540.00000       10620.00 
  HANDHOLES AND JUNCTION BOXES            |                             |                             | 
0780 2524-9276010            81.000  LF   |      32.00000        2592.00|      32.00000        2592.00|      32.00000        2592.00 
  PERFORATED SQUARE STEEL TUBE POSTS      |                             |                             | 
0790 2524-9276021             7.000  EACH |     710.00000        4970.00|     710.00000        4970.00|     710.00000        4970.00 
  PERFORATED SQUARE STEEL TUBE POST       |                             |                             | 
  ANCHOR, BREAK-AWAY SOIL INSTALLATION    |                             |                             | 
0800 2524-9276027             7.000  EACH |     330.00000        2310.00|     330.00000        2310.00|     330.00000        2310.00 
  PERFORATED SQUARE STEEL TUBE POST       |                             |                             | 

  ANCHOR, TRIANGULAR SLIP BASE ASSEMBLY   |                             |                             | 
0810 2524-9325150             7.000  EACH |     310.00000        2170.00|     310.00000        2170.00|     310.00000        2170.00 
  INSTALL TYPE A SIGN                     |                             |                             | 
0820 2526-8285000                    LUMP |   65000.00000       65000.00|  100000.00000      100000.00|   68000.00000       68000.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0830 2527-9263109            17.390  STA  |     225.00000        3912.75|     225.00000        3912.75|     225.00000        3912.75 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
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                                          |(   1  ) AM193               |(   2  ) PE320               |(   3  ) MO480 
                                          |AMES CONSTRUCTION, INC.      |PETERSON CONTRACTORS INC.    |MOYNA, C.J. & SONS, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0840 2527-9263137             2.000  EACH |     150.00000         300.00|     150.00000         300.00|     150.00000         300.00 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0850 2528-8445110                    LUMP |   16000.00000       16000.00|   46000.00000       46000.00|   36000.00000       36000.00 

  TRAFFIC CONTROL                         |                             |                             | 
0860 2533-4980005                    LUMP | 1309000.00000     1309000.00| 1393000.00000     1393000.00| 1470000.00000     1470000.00 
  MOBILIZATION                            |                             |                             | 
0870 2595-0005100                    LUMP |    4500.00000        4500.00|   16000.00000       16000.00|   40000.00000       40000.00 
  RAILROAD PROTECTIVE LIABILITY INSURANCE |                             |                             | 
  FOR SIRE                                |                             |                             | 
0880 2595-0005105                    LUMP |    4500.00000        4500.00|   18000.00000       18000.00|   60000.00000       60000.00 
  RAILROAD PROTECTIVE LIABILITY INSURANCE |                             |                             | 
  FOR BNSF RAILWAY CO.                    |                             |                             | 
0890 2595-0005110                    LUMP |    4500.00000        4500.00|   18000.00000       18000.00|   40000.00000       40000.00 
  RAILROAD PROTECTIVE LIABILITY INSURANCE |                             |                             | 
  FOR CBEC RAILWAY INC.                   |                             |                             | 
0900 2595-0005135                    LUMP |    4500.00000        4500.00|   16000.00000       16000.00|   60000.00000       60000.00 
  RAILROAD PROTECTIVE LIABILITY INSURANCE |                             |                             | 
  FOR IOWA INTERSTATE RAILROAD LTD.       |                             |                             | 

0910 2595-0450079         46885.600  TON  |      32.00000     1500339.20|      41.20000     1931686.72|      49.50000     2320837.20 
  RAILROAD SUBBALLAST, FURNISH AND PLACE  |                             |                             | 
0920 2595-7400200           863.000  TLF  |      23.00000       19849.00|      23.00000       19849.00|      23.00000       19849.00 
  REMOVAL OF RAILROAD TRACK               |                             |                             | 
0930 2599-9999003         39400.000  CY   |      21.00000      827400.00|      15.90000      626460.00|      15.10000      594940.00 
  ('CUBIC YARDS' ITEM) IMPERVIOUS FILL    |                             |                             | 
0940 2599-9999003         39400.000  CY   |       3.00000      118200.00|       5.25000      206850.00|      10.30000      405820.00 
  ('CUBIC YARDS' ITEM) OVEREXCAVATE,      |                             |                             | 
  RECONDITION, AND RECOMPACT              |                             |                             | 
0950 2599-9999005             1.000  EACH |  295000.00000      295000.00|  295306.00000      295306.00|  300000.00000      300000.00 
  ('EACH' ITEM) CROSSING DIAMOND          |                             |                             | 
0960 2599-9999005             1.000  EACH |    4400.00000        4400.00|    4375.00000        4375.00|    4500.00000        4500.00 
  ('EACH' ITEM) DERAIL                    |                             |                             | 
0970 2599-9999005             9.000  EACH |    3800.00000       34200.00|    3884.00000       34956.00|    3900.00000       35100.00 

  ('EACH' ITEM) END OF TRACK BUMPER       |                             |                             | 
0980 2599-9999005             3.000  EACH |    8000.00000       24000.00|    8300.00000       24900.00|    8300.00000       24900.00 
  ('EACH' ITEM) METER POLE                |                             |                             | 
0990 2599-9999005             2.000  EACH |    8054.00000       16108.00|    8054.00000       16108.00|    8200.00000       16400.00 
  ('EACH' ITEM) REMOVAL OF TURNOUT        |                             |                             | 
1000 2599-9999005             3.000  EACH |   70000.00000      210000.00|   69593.00000      208779.00|   72000.00000      216000.00 
  ('EACH' ITEM) TURNOUT, 115 lb No. 9,    |                             |                             | 
  WOOD TIES                               |                             |                             | 
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     Bid Order:  303                             Contract ID:  78-0801-366                   Primary County:  POTTAWATTAMIE 
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                                          |(   1  ) AM193               |(   2  ) PE320               |(   3  ) MO480 
                                          |AMES CONSTRUCTION, INC.      |PETERSON CONTRACTORS INC.    |MOYNA, C.J. & SONS, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1010 2599-9999005             1.000  EACH |   78000.00000       78000.00|   78103.00000       78103.00|   80000.00000       80000.00 
  ('EACH' ITEM) TURNOUT, 136 lb No. 11,   |                             |                             | 
  STEEL TIES                              |                             |                             | 
1020 2599-9999005             2.000  EACH |   98000.00000      196000.00|   97818.00000      195636.00|   99000.00000      198000.00 

  ('EACH' ITEM) TURNOUT, 136 lb No. 11,   |                             |                             | 
  WOOD TIES                               |                             |                             | 
1030 2599-9999009           114.000  LF   |     275.00000       31350.00|     315.00000       35910.00|     180.00000       20520.00 
  ('LINEAR FEET' ITEM) SMOOTH STEEL PIPE, |                             |                             | 
  36 IN. DIA.                             |                             |                             | 
1040 2599-9999018        183902.000  SY   |       1.65000      303438.30|       2.00000      367804.00|       2.50000      459755.00 
  ('SQUARE YARDS' ITEM) GEOGRID FOR       |                             |                             | 
  RAILROADS                               |                             |                             | 
1050 2599-9999018          1848.000  SY   |      92.00000      170016.00|     180.00000      332640.00|      38.00000       70224.00 
  ('SQUARE YARDS' ITEM) HMA UNDERLAYMENT  |                             |                             | 
1060 2599-9999018         79705.000  SY   |       1.25000       99631.25|       1.65000      131513.25|       2.10000      167380.50 
  ('SQUARE YARDS' ITEM) NON-WOVEN         |                             |                             | 
  GEOTEXTILE                              |                             |                             | 
1070 2599-9999018        142750.000  SY   |       0.50000       71375.00|       0.85000      121337.50|       1.80000      256950.00 
  ('SQUARE YARDS' ITEM) SUBGRADE          |                             |                             | 

  PREPARATION FOR RAILROADS               |                             |                             | 
1080 2599-9999019          4148.000  TLF  |     141.00000      584868.00|     142.00000      589016.00|     145.00000      601460.00 
  ('TRACK LINEAR FEET' ITEM) RAIL, 115 LB |                             |                             | 
  WOOD TIES (INDUSTRY)                    |                             |                             | 
1090 2599-9999019          1768.000  TLF  |     168.00000      297024.00|     167.00000      295256.00|     170.00000      300560.00 
  ('TRACK LINEAR FEET' ITEM) RAIL, 136 LB |                             |                             | 
  STEEL TIES (INDUSTRY)                   |                             |                             | 
1100 2599-9999019          1958.000  TLF  |     115.00000      225170.00|     115.00000      225170.00|     120.00000      234960.00 
  ('TRACK LINEAR FEET' ITEM) RAIL, 136 LB |                             |                             | 
  STEEL TIES, REMOVE                      |                             |                             | 
1110 2599-9999019          8463.000  TLF  |     160.00000     1354080.00|     158.00000     1337154.00|     160.00000     1354080.00 
  ('TRACK LINEAR FEET' ITEM) RAIL, 136 LB |                             |                             | 
  WOOD TIES (MAINLINE)                    |                             |                             | 
1120 2599-9999019           187.000  TLF  |     545.00000      101915.00|     546.00000      102102.00|     550.00000      102850.00 

  ('TRACK LINEAR FEET' ITEM) RAILROAD     |                             |                             | 
  CROSSING, PCC 10' WOOD TIES             |                             |                             | 
1130 2599-9999019            27.000  TLF  |     760.00000       20520.00|     758.00000       20466.00|     762.00000       20574.00 
  ('TRACK LINEAR FEET' ITEM) RAILROAD     |                             |                             | 
  CROSSING, PCC, STEEL TIES               |                             |                             | 
1140 2599-9999019          1056.000  TLF  |      29.00000       30624.00|      28.00000       29568.00|      30.00000       31680.00 
  ('TRACK LINEAR FEET' ITEM) TRACK        |                             |                             | 
  RESURFACING (INDUSTRY)                  |                             |                             | 
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     Bid Order:  303                             Contract ID:  78-0801-366                   Primary County:  POTTAWATTAMIE 
  Letting Date:  08/18/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) AM193               |(   2  ) PE320               |(   3  ) MO480 
                                          |AMES CONSTRUCTION, INC.      |PETERSON CONTRACTORS INC.    |MOYNA, C.J. & SONS, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1150 2599-9999020          9295.200  TON  |      45.00000      418284.00|      46.00000      427579.20|      47.00000      436874.40 
  ('TONS' ITEM) RAILROAD BALLAST          |                             |                             | 
  (INDUSTRY)                              |                             |                             | 
1160 2599-9999020          9142.200  TON  |      45.00000      411399.00|      46.00000      420541.20|      47.00000      429683.40 

  ('TONS' ITEM) RAILROAD BALLAST          |                             |                             | 
  (MAINLINE)                              |                             |                             | 
1170 2601-2636043            30.600  ACRE |     350.00000       10710.00|     350.00000       10710.00|     718.00000       21970.80 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
1180 2601-2636044             0.800  ACRE |     750.00000         600.00|     750.00000         600.00|     890.00000         712.00 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
1190 2601-2642100            31.400  ACRE |     150.00000        4710.00|     150.00000        4710.00|      60.00000        1884.00 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
1200 2601-3000112             3.000  EACH |    2500.00000        7500.00|    1100.00000        3300.00|    4800.00000       14400.00 
  MONITORING WELL ABANDONMENT             |                             |                             | 
1210 2602-0000020         22046.000  LF   |       1.50000       33069.00|       1.50000       33069.00|       1.90000       41887.40 
  SILT FENCE                              |                             |                             | 
1220 2602-0000030           528.000  LF   |       1.75000         924.00|       1.75000         924.00|       1.96000        1034.88 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 

1230 2602-0000050            94.000  EACH |     125.00000       11750.00|     255.00000       23970.00|     400.00000       37600.00 
  SILT BASINS                             |                             |                             | 
1240 2602-0000071         11287.000  LF   |       0.10000        1128.70|       0.10000        1128.70|       0.21000        2370.27 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
1250 2602-0000080            94.000  EACH |     175.00000       16450.00|     350.00000       32900.00|     250.00000       23500.00 
  REMOVAL OF SILT BASINS                  |                             |                             | 
1260 2602-0000101          2257.000  LF   |       0.60000        1354.20|       0.60000        1354.20|       0.20000         451.40 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
1270 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
1280 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 

     SECTION TOTALS                       |           $    12,345,644.25|           $    13,309,773.00|           $    16,699,040.99 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   ALTERNATE 'AA' OPTION 1: PCC  SHOULDER   BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN (366) 
                                          |                             |                             | 
1290 2102-0425070             7.700  TON  |     400.00000        3080.00|      55.00000         423.50|      48.00000         369.60 
  SPECIAL BACKFILL                        |                             |                             | 
1300 2122-5190007            25.800  SY   |     126.00000        3250.80|     126.00000        3250.80|     126.00000        3250.80 
  PAVED SHOULDER, P.C. CONCRETE, 7 IN.    |                             |                             | 
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     Bid Order:  303                             Contract ID:  78-0801-366                   Primary County:  POTTAWATTAMIE 
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==================================================================================================================================== 
                                          |(   1  ) AM193               |(   2  ) PE320               |(   3  ) MO480 
                                          |AMES CONSTRUCTION, INC.      |PETERSON CONTRACTORS INC.    |MOYNA, C.J. & SONS, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1310 2123-7450000             0.560  STA  |     970.00000         543.20|    1000.00000         560.00|    2600.00000        1456.00 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
     SECTION TOTALS                       |           $         6,874.00|           $         4,234.30|           $         5,076.40 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0005   ALTERNATE 'AA' OPTION 2: HMA  SHOULDER   BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN (366) 
                                          |                             |                             | 
1320 2102-0425070             7.000  TON  |                             |                             | 
  SPECIAL BACKFILL                        |                             |                             | 
1330 2122-5500080            25.800  SY   |                             |                             | 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  8 IN.                                   |                             |                             | 
1340 2123-7450000             0.558  STA  |                             |                             | 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
     SECTION TOTALS                       |           $                 |           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0006   SANITARY SEWER                           IMN-080-1(366)4--0E-78 
                                          |                             |                             | 
1341 2102-2710070           120.000  CY   |      15.00000        1800.00|      12.00000        1440.00|      50.00000        6000.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 

1342 2435-0130200             3.000  EACH |    9500.00000       28500.00|    6105.00000       18315.00|    6105.00000       18315.00 
  MANHOLE, SANITARY SEWER, SW-302         |                             |                             | 
1350 2504-0114012            78.000  LF   |      86.00000        6708.00|     153.00000       11934.00|     153.00000       11934.00 
  SANITARY SEWER GRAVITY MAIN, TRENCHED,  |                             |                             | 
  POLYVINYL CHLORIDE PIPE (PVC), 12 IN.   |                             |                             | 
1351 2504-0116018           216.000  LF   |     105.00000       22680.00|     183.00000       39528.00|     183.00000       39528.00 
  SANITARY SEWER GRAVITY MAIN, TRENCHED,  |                             |                             | 
  DUCTILE IRON PIPE (DIP), 18 IN.         |                             |                             | 
1352 2504-0130018           120.000  LF   |     425.00000       51000.00|     282.00000       33840.00|     282.00000       33840.00 
  SANITARY SEWER GRAVITY MAIN WITH CASING |                             |                             | 
  PIPE, TRENCHED, 18 IN.                  |                             |                             | 
1360 2504-0134012           144.000  LF   |     325.00000       46800.00|     218.00000       31392.00|     218.00000       31392.00 
  SANITARY SEWER GRAVITY MAIN WITH CASING |                             |                             | 
  PIPE, TRENCHED, POLYVINYL CHLORIDE PIPE |                             |                             | 

  (PVC), 12 IN.                           |                             |                             | 
1370 2504-0240036           489.000  LF   |      15.00000        7335.00|      15.50000        7579.50|      15.50000        7579.50 
  REMOVE SANITARY SEWER PIPE LESS THAN OR |                             |                             | 
  EQUAL TO 36 IN.                         |                             |                             | 
1380 2507-3250005            80.000  SY   |       6.00000         480.00|       4.00000         320.00|       4.00000         320.00 
  ENGINEERING FABRIC                      |                             |                             | 
1381 2510-6750600             2.000  EACH |     650.00000        1300.00|     980.00000        1960.00|     980.00000        1960.00 
  REMOVAL OF INTAKES AND UTILITY ACCESSES |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 09/18/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 303  11 

 
     Bid Order:  303                             Contract ID:  78-0801-366                   Primary County:  POTTAWATTAMIE 
  Letting Date:  08/18/15  10:00 A.M. 
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                                          |(   1  ) AM193               |(   2  ) PE320               |(   3  ) MO480 
                                          |AMES CONSTRUCTION, INC.      |PETERSON CONTRACTORS INC.    |MOYNA, C.J. & SONS, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1382 2549-0006320             3.000  EACH |     450.00000        1350.00|     510.00000        1530.00|     510.00000        1530.00 
  URETHANE CHIMNEY SEAL                   |                             |                             | 
1390 2552-0000210           100.000  TON  |      20.00000        2000.00|      38.00000        3800.00|      38.00000        3800.00 
  TRENCH FOUNDATION                       |                             |                             | 

1400 2552-0000220           550.000  CY   |       5.00000        2750.00|      32.00000       17600.00|      32.00000       17600.00 
  REPLACEMENT OF UNSUITABLE BACKFILL      |                             |                             | 
  MATERIAL                                |                             |                             | 
1401 2599-9999005             4.000  EACH |    1000.00000        4000.00|     655.00000        2620.00|     655.00000        2620.00 
  ('EACH' ITEM) CONNECT SANITARY SEWER    |                             |                             | 
  PIPE                                    |                             |                             | 
1410 2599-9999005             4.000  EACH |    1000.00000        4000.00|     805.00000        3220.00|     805.00000        3220.00 
  ('EACH' ITEM) CONNECT TO EXISTING       |                             |                             | 
  SANITARY SEWER PIPE                     |                             |                             | 
1420 2599-9999010                    LUMP |   20000.00000       20000.00|   26455.00000       26455.00|   26455.00000       26455.00 
  ('LUMP SUM' ITEM) BYPASS PUMPING        |                             |                             | 
1430 2552-0000210            40.000  TON  |      20.00000         800.00|      41.00000        1640.00|      41.00000        1640.00 
  TRENCH FOUNDATION                       |                             |                             | 
1440 2552-0000220            80.000  CY   |       5.00000         400.00|      53.00000        4240.00|      53.00000        4240.00 
  REPLACEMENT OF UNSUITABLE BACKFILL      |                             |                             | 

  MATERIAL                                |                             |                             | 
1450 2554-0112008            50.000  LF   |     115.00000        5750.00|      76.00000        3800.00|      76.00000        3800.00 
  WATER MAIN, TRENCHED, DUCTILE IRON PIPE |                             |                             | 
  (DIP), 8 IN.                            |                             |                             | 
1460 2554-0122008            30.000  LF   |    1000.00000       30000.00|     265.00000        7950.00|     265.00000        7950.00 
  WATER MAIN, TRENCHLESS, DUCTILE IRON    |                             |                             | 
  PIPE (DIP), 8 IN.                       |                             |                             | 
1470 2554-0142008           137.000  LF   |    1000.00000      137000.00|     292.00000       40004.00|     292.00000       40004.00 
  WATER MAIN WITH CASING PIPE, TRENCHLESS |                             |                             | 
  DUCTILE IRON PIPE (DIP), 8 IN.          |                             |                             | 
1480 2554-0202200             1.000  EACH |    1100.00000        1100.00|     710.00000         710.00|     710.00000         710.00 
  FITTINGS BY COUNT, DUCTILE IRON,        |                             |                             | 
  MECHANICAL JOINT TEE (DIP) 8INX8INX8IN  |                             |                             | 
1490 2554-0202200             4.000  EACH |     675.00000        2700.00|     585.00000        2340.00|     585.00000        2340.00 

  FITTINGS BY COUNT, DUCTILE IRON,        |                             |                             | 
  MWCHANICAL JOINT (DIP), 8 IN 45 BEND    |                             |                             | 
1500 2554-0202200             1.000  EACH |     775.00000         775.00|     275.00000         275.00|     275.00000         275.00 
  FITTINGS BY COUNT, DUCTILE IRON,        |                             |                             | 
  MECHANICAL JOINT(DIP), 8IN X 6IN REDUCER|                             |                             | 
1510 2554-0202200             7.000  EACH |     825.00000        5775.00|     320.00000        2240.00|     320.00000        2240.00 
  FITTINGS BY COUNT, DUCTILE IRON, SLEEVE |                             |                             | 
  8 IN STANDARD SIZE (DIP)                |                             |                             | 
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------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1520 2554-0202200             2.000  EACH |     525.00000        1050.00|     240.00000         480.00|     240.00000         480.00 
  FITTINGS BY COUNT, DUCTILE IRON, SLEEVE |                             |                             | 
  6 IN STNADARD SIZE (DIP)                |                             |                             | 
1530 2554-0202200             1.000  EACH |     650.00000         650.00|     285.00000         285.00|     285.00000         285.00 

  FITTINGS BY COUNT, DUCTILE IRON, PLUG 6 |                             |                             | 
  IN (DIP)                                |                             |                             | 
1540 2554-0207008             2.000  EACH |    2250.00000        4500.00|    1655.00000        3310.00|    1655.00000        3310.00 
  VALVE, GATE, DIP, 8 IN.                 |                             |                             | 
1550 2555-0000010                    LUMP |    1000.00000        1000.00|     450.00000         450.00|     450.00000         450.00 
  DELIVER AND STOCKPILE SALVAGED MATERIAL |                             |                             | 
1560 2599-9999005             1.000  EACH |    8474.72000        8474.72|    5620.00000        5620.00|    5620.00000        5620.00 
  ('EACH' ITEM) TRENCHLESS WATER MAIN     |                             |                             | 
  SETUP                                   |                             |                             | 
1570 2599-9999005             4.000  EACH |    2000.00000        8000.00|    2277.00000        9108.00|    2277.00000        9108.00 
  ('EACH' ITEM) CUT & CONNECT TO EXISTING |                             |                             | 
  8IN WATER MAIN                          |                             |                             | 
1580 2599-9999005             1.000  EACH |    2000.00000        2000.00|    2277.00000        2277.00|    2277.00000        2277.00 
  ('EACH' ITEM) CUT & CONNECT TO EXISTING |                             |                             | 
  6IN WATER MAIN                          |                             |                             | 

1590 2599-9999005             1.000  EACH |    1200.00000        1200.00|    1785.00000        1785.00|    1785.00000        1785.00 
  ('EACH' ITEM) CUT & PLUG EXISTING 8IN   |                             |                             | 
  WATER MAIN                              |                             |                             | 
1600 2599-9999005             1.000  EACH |    1200.00000        1200.00|    1750.00000        1750.00|    1750.00000        1750.00 
  ('EACH' ITEM) CUT & PLUG EXISTING 6IN   |                             |                             | 
  WATER MAIN                              |                             |                             | 
     SECTION TOTALS                       |           $       413,077.72|           $       289,797.50|           $       294,357.50 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $    13,242,533.77|           $    13,988,438.90|           $    17,359,308.99 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  09/18/15 
                                                           VENDOR RANKING                                          Page:  351  1 
 

     Bid  Order:  351                         Contract ID:  00-000S-797                 Primary County:  STATEWIDE 
   Letting Date:  150818     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    COLLINS & HERMANN, INC. 
Contract Period:   25 WORK DAYS      Late Start Date:  09/28/15 
 
 
        Project:  NHSN-000-S(797)--2R-00 
      Work Type:  TRAFFIC SIGNS 
         County:  STATEWIDE          Prj Awd Amt: $195,236.13 
          Route:  MULTIPLE ROUTES 
       Location:  VARIOUS LOCATIONS STATEWIDE 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   CO105          COLLINS & HERMANN, INC.                                                    $    195,236.13     100.00  % 
   2   K.100          K & W ELECTRIC, INC.                                                       $    271,330.00     138.97  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 09/18/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 351  2 

 
     Bid Order:  351                             Contract ID:  00-000S-797                   Primary County:  STATEWIDE 
  Letting Date:  08/18/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CO105               |(   2  ) K.100               |(      ) 
                                          |COLLINS & HERMANN, INC.      |K & W ELECTRIC, INC.         | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   SIGNING ITEMS 
                                          |                             |                             | 
0010 2401-6745355             4.000  EACH |     565.62000        2262.48|     750.00000        3000.00| 
  REMOVAL OF CONCRETE FOOTINGS OF HIGHWAY |                             |                             | 

  SIGNS                                   |                             |                             | 
0020 2401-6745650                    LUMP |   16449.93000       16449.93|    7500.00000        7500.00| 
  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0030 2524-6765220            41.000  EACH |     293.75000       12043.75|    1000.00000       41000.00| 
  REMOVAL OF TYPE B SIGN ASSEMBLY         |                             |                             | 
0040 2524-9081290             5.000  EACH |    1494.06000        7470.30|    2500.00000       12500.00| 
  CONCRETE FOOTING FOR BREAKAWAY SIGN     |                             |                             | 
  POST, 2'-8" DIA. X 9'-0"                |                             |                             | 
0050 2524-9276010           254.000  LF   |      22.81000        5793.74|      20.00000        5080.00| 
  PERFORATED SQUARE STEEL TUBE POSTS      |                             |                             | 
0060 2524-9276027            18.000  EACH |     650.31000       11705.58|     750.00000       13500.00| 
  PERFORATED SQUARE STEEL TUBE POST       |                             |                             | 
  ANCHOR, TRIANGULAR SLIP BASE ASSEMBLY   |                             |                             | 
0070 2524-9281000             5.000  EACH |     440.62000        2203.10|     350.00000        1750.00| 
  STEEL BREAKAWAY SIGN POSTS FOR TYPE A   |                             |                             | 

  OR B SIGNS, INSTALL ONLY                |                             |                             | 
0080 2524-9680250            52.000  EACH |     340.31000       17696.12|    1500.00000       78000.00| 
  INSTALL TYPE B SIGN                     |                             |                             | 
0090 2528-8445110                    LUMP |   41683.41000       41683.41|   30000.00000       30000.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0100 2528-8445113            25.000  EACH |     435.00000       10875.00|     435.00000       10875.00| 
  FLAGGERS                                |                             |                             | 
0110 2528-9290050            25.000  CDAY |     264.62000        6615.50|     125.00000        3125.00| 
  PORTABLE DYNAMIC MESSAGE SIGN (PDMS)    |                             |                             | 
0120 2533-4980005                    LUMP |   17812.42000       17812.42|   35000.00000       35000.00| 
  MOBILIZATION                            |                             |                             | 
0130 2599-9999005             4.000  EACH |   10656.20000       42624.80|    7500.00000       30000.00| 
  ('EACH' ITEM) REMOVAL OF CATWALK AND    |                             |                             | 
  LIGHTING                                |                             |                             | 

     SECTION TOTALS                       |           $       195,236.13|           $       271,330.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       195,236.13|           $       271,330.00|           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  09/18/15 
                                                           VENDOR RANKING                                          Page:  352  1 
 

     Bid  Order:  352                         Contract ID:  42-C042-082                 Primary County:  HARDIN 
   Letting Date:  150818     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   VOGEL TRAFFIC SERVICES, INC. 
Contract Period:   30 WORK DAYS      Late Start Date:  09/21/15 
 
 
        Project:  FM-C042(82)--55-42 
      Work Type:  PAVEMENT MARKINGS 
         County:  HARDIN             Prj Awd Amt: $62,958.43 
          Route:  VARIOUS ROUTES 
       Location:  VARIABLE: FROM VARIES TO VARIES 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   VO025          VOGEL TRAFFIC SERVICES, INC.                                               $     62,958.43     100.00  % 
   2   D.128          QUALITY STRIPING, INC D/B/A DPLM, INC.                                     $     85,385.54     135.62  % 
   3   IO250          IOWA PLAINS SIGNING, INC.                                                  $     91,196.02     144.85  % 
   4   FA041          FAHRNER ASPHALT SEALERS, LLC                                               $    118,095.37     187.57  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 09/18/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 352  2 

 
     Bid Order:  352                             Contract ID:  42-C042-082                   Primary County:  HARDIN 
  Letting Date:  08/18/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) VO025               |(   2  ) D.128               |(   3  ) IO250 
                                          |VOGEL TRAFFIC SERVICES, INC. |DPLM, INC.                   |IOWA PLAINS SIGNING, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2527-9263109         13898.490  STA  |       4.35000       60458.43|       5.60000       77831.54|       5.95000       82696.02 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 

  SOLVENT-BASED                           |                             |                             | 
0020 2527-9263137            10.000  EACH |     100.00000        1000.00|     200.00000        2000.00|     150.00000        1500.00 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0030 2528-8445110                    LUMP |    1000.00000        1000.00|    3027.00000        3027.00|    4500.00000        4500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0040 2533-4980005                    LUMP |     500.00000         500.00|    2527.00000        2527.00|    2500.00000        2500.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        62,958.43|           $        85,385.54|           $        91,196.02 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        62,958.43|           $        85,385.54|           $        91,196.02 
==================================================================================================================================== 
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     Bid Order:  352                             Contract ID:  42-C042-082                   Primary County:  HARDIN 
  Letting Date:  08/18/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) FA041               |(      )                     |(      ) 
                                          |FAHRNER ASPHALT SEALERS, LLC |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2527-9263109         13898.490  STA  |       7.04000       97845.37|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 

  SOLVENT-BASED                           |                             |                             | 
0020 2527-9263137            10.000  EACH |     775.00000        7750.00|                             | 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0030 2528-8445110                    LUMP |    5000.00000        5000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0040 2533-4980005                    LUMP |    7500.00000        7500.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       118,095.37|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       118,095.37|           $                 |           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  09/18/15 
                                                           VENDOR RANKING                                          Page:  401  1 
 

     Bid  Order:  401                         Contract ID:  86-0306-227                 Primary County:  TAMA 
   Letting Date:  150818     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   DOSTAL CONSTRUCTION, INC. 
Contract Period:   20 WORK DAYS      Approximate Start Date:  10/26/15 
 
 
        Project:  NHSN-030-6(227)--2R-86 
      Work Type:  SALVAGE AND REMOVAL 
         County:  TAMA               Prj Awd Amt: $15,000.00 
          Route:  U.S. 30 
       Location:  PARCEL 7, 2287 HIGHWAY 30, TAMA 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   DO150          DOSTAL CONSTRUCTION, INC.                                                  $     15,000.00     100.00  % 
   2   PE320          PETERSON CONTRACTORS INC.                                                  $     19,420.00     129.46  % 
   3   HA661          HATCH GRADING & CONTRACTING, INC.                                          $     23,000.00     153.33  % 
   4   CO180          CON-STRUCT, INC.                                                           $     33,000.00     220.00  % 
   5   HU099          HUNT CONSTRUCTION CO. INC.                                                 $     37,500.00     250.00  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 09/18/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 401  2 

 
     Bid Order:  401                             Contract ID:  86-0306-227                   Primary County:  TAMA 
  Letting Date:  08/18/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) DO150               |(   2  ) PE320               |(   3  ) HA661 
                                          |DOSTAL CONSTRUCTION, INC.    |PETERSON CONTRACTORS INC.    |HATCH GRADING & CONTRACTING, 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   SALVAGE AND REMOVAL ITEMS 
                                          |                             |                             | 
0010 2538-6970000                    LUMP |   14000.00000       14000.00|   17700.00000       17700.00|   22000.00000       22000.00 
  SALVAGE, REMOVAL, AND DISPOSAL OF       |                             |                             | 

  OBSTRUCTIONS ON PARCEL NO. 7            |                             |                             | 
0020 2538-6975110             1.000  EACH |    1000.00000        1000.00|    1720.00000        1720.00|    1000.00000        1000.00 
  SEALING WELLS                           |                             |                             | 
     SECTION TOTALS                       |           $        15,000.00|           $        19,420.00|           $        23,000.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        15,000.00|           $        19,420.00|           $        23,000.00 
==================================================================================================================================== 
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     Bid Order:  401                             Contract ID:  86-0306-227                   Primary County:  TAMA 
  Letting Date:  08/18/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) CO180               |(   5  ) HU099               |(      ) 
                                          |CON-STRUCT, INC.             |HUNT CONSTRUCTION CO. INC.   | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   SALVAGE AND REMOVAL ITEMS 
                                          |                             |                             | 
0010 2538-6970000                    LUMP |   31000.00000       31000.00|   35000.00000       35000.00| 
  SALVAGE, REMOVAL, AND DISPOSAL OF       |                             |                             | 

  OBSTRUCTIONS ON PARCEL NO. 7            |                             |                             | 
0020 2538-6975110             1.000  EACH |    2000.00000        2000.00|    2500.00000        2500.00| 
  SEALING WELLS                           |                             |                             | 
     SECTION TOTALS                       |           $        33,000.00|           $        37,500.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        33,000.00|           $        37,500.00|           $ 
==================================================================================================================================== 
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     Bid  Order:  501                         Contract ID:  01-0802-237                 Primary County:  ADAIR 
   Letting Date:  150818     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    NORTHWEST LANDSCAPING, INC. 
Contract Period:  130 WORK DAYS      Late Start Date:  09/21/15 
 
 
        Project:  IMN-080-2(237)94--0E-01 
      Work Type:  LANDSCAPING 
         County:  ADAIR              Prj Awd Amt: $989,653.00 
          Route:  I-80 
       Location:  CO RD P28 TO 1 MI E OF CO RD P53 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   NO300          NORTHWEST LANDSCAPING, INC.                                                $    989,653.00     100.00  % 
   2   SO023          TRUELSEN BLUMENTHAL LLC D/B/A SOIL-TEK                                     $    997,902.00     100.83  % 
   3   SM021          SMITH SEEDING, INC.                                                        $  1,028,164.00     103.89  % 
   4   M.215          MLS LANDSCAPE & DESIGN, INC.                                               $  1,302,555.00     131.61  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 09/18/15 
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     Bid Order:  501                             Contract ID:  01-0802-237                   Primary County:  ADAIR 
  Letting Date:  08/18/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) NO300               |(   2  ) SO023               |(   3  ) SM021 
                                          |NORTHWEST LANDSCAPING, INC.  |SOIL-TEK                     |SMITH SEEDING, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   LANDSCAPING ITEMS 
                                          |                             |                             | 
0010 2101-0850001             0.500  ACRE |    5000.00000        2500.00|   10000.00000        5000.00|    2200.00000        1100.00 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2101-0850002          6773.000  UNIT |      26.00000      176098.00|      30.00000      203190.00|      21.00000      142233.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0030 2528-8445110                    LUMP |   15000.00000       15000.00|    4000.00000        4000.00|   10000.00000       10000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0040 2533-4980005                    LUMP |   23000.00000       23000.00|   50000.00000       50000.00|   25000.00000       25000.00 
  MOBILIZATION                            |                             |                             | 
0050 2595-0005135                    LUMP |   13000.00000       13000.00|    7500.00000        7500.00|    6000.00000        6000.00 
  RAILROAD PROTECTIVE LIABILITY INSURANCE |                             |                             | 
  FOR IOWA INTERSTATE RAILROAD LTD.       |                             |                             | 
0060 2599-9999001             1.200  ACRE |    1075.00000        1290.00|    5000.00000        6000.00|    3000.00000        3600.00 
  ('ACRES' ITEM) HERBICIDE APPLICATION,   |                             |                             | 
  CONTROL BRUSH                           |                             |                             | 
0070 2601-2633100           195.600  ACRE |     170.00000       33252.00|     100.00000       19560.00|      50.00000        9780.00 
  MOWING                                  |                             |                             | 
0080 2601-2636017            23.700  ACRE |     305.00000        7228.50|     450.00000       10665.00|     450.00000       10665.00 

  NATIVE GRASS SEEDING (INSTALL ONLY)     |                             |                             | 
0090 2601-3000201          5344.000  EACH |       5.50000       29392.00|       3.00000       16032.00|       4.00000       21376.00 
  HERBICIDE APPLICATION, CUT STUMP        |                             |                             | 
0100 2610-0000600                    LUMP |   10000.00000       10000.00|    7500.00000        7500.00|   20000.00000       20000.00 
  TILLAGE                                 |                             |                             | 
0110 2611-0000100         10235.000  EACH |      37.00000      378695.00|      35.00000      358225.00|      50.00000      511750.00 
  SHRUBS, FURNISHED AND INSTALLED (WITH   |                             |                             | 
  WARRANTY)                               |                             |                             | 
0120 2611-0000200           794.000  EACH |     365.00000      289810.00|     375.00000      297750.00|     325.00000      258050.00 
  TREES, FURNISHED AND INSTALLED (WITH    |                             |                             | 
  WARRANTY)                               |                             |                             | 
0130 2612-0000500            23.700  ACRE |     375.00000        8887.50|     400.00000        9480.00|     300.00000        7110.00 
  ROADSIDE SPRAYING                       |                             |                             | 
0140 2612-0000520             3.000  ACRE |     500.00000        1500.00|    1000.00000        3000.00|     500.00000        1500.00 

  ROADSIDE SPRAY FOR WEED CONTROL         |                             |                             | 
     SECTION TOTALS                       |           $       989,653.00|           $       997,902.00|           $     1,028,164.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       989,653.00|           $       997,902.00|           $     1,028,164.00 
==================================================================================================================================== 
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     Bid Order:  501                             Contract ID:  01-0802-237                   Primary County:  ADAIR 
  Letting Date:  08/18/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) M.215               |(      )                     |(      ) 
                                          |MLS LANDSCAPE & DESIGN, INC. |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   LANDSCAPING ITEMS 
                                          |                             |                             | 
0010 2101-0850001             0.500  ACRE |   30000.00000       15000.00|                             | 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2101-0850002          6773.000  UNIT |      25.00000      169325.00|                             | 
  CLEARING AND GRUBBING                   |                             |                             | 
0030 2528-8445110                    LUMP |   15000.00000       15000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0040 2533-4980005                    LUMP |   50000.00000       50000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0050 2595-0005135                    LUMP |    5000.00000        5000.00|                             | 
  RAILROAD PROTECTIVE LIABILITY INSURANCE |                             |                             | 
  FOR IOWA INTERSTATE RAILROAD LTD.       |                             |                             | 
0060 2599-9999001             1.200  ACRE |    2000.00000        2400.00|                             | 
  ('ACRES' ITEM) HERBICIDE APPLICATION,   |                             |                             | 
  CONTROL BRUSH                           |                             |                             | 
0070 2601-2633100           195.600  ACRE |     100.00000       19560.00|                             | 
  MOWING                                  |                             |                             | 
0080 2601-2636017            23.700  ACRE |    1000.00000       23700.00|                             | 

  NATIVE GRASS SEEDING (INSTALL ONLY)     |                             |                             | 
0090 2601-3000201          5344.000  EACH |      15.00000       80160.00|                             | 
  HERBICIDE APPLICATION, CUT STUMP        |                             |                             | 
0100 2610-0000600                    LUMP |    5500.00000        5500.00|                             | 
  TILLAGE                                 |                             |                             | 
0110 2611-0000100         10235.000  EACH |      50.00000      511750.00|                             | 
  SHRUBS, FURNISHED AND INSTALLED (WITH   |                             |                             | 
  WARRANTY)                               |                             |                             | 
0120 2611-0000200           794.000  EACH |     500.00000      397000.00|                             | 
  TREES, FURNISHED AND INSTALLED (WITH    |                             |                             | 
  WARRANTY)                               |                             |                             | 
0130 2612-0000500            23.700  ACRE |     300.00000        7110.00|                             | 
  ROADSIDE SPRAYING                       |                             |                             | 
0140 2612-0000520             3.000  ACRE |     350.00000        1050.00|                             | 

  ROADSIDE SPRAY FOR WEED CONTROL         |                             |                             | 
     SECTION TOTALS                       |           $     1,302,555.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,302,555.00|           $                 |           $ 
==================================================================================================================================== 
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     Bid  Order:  502                         Contract ID:  44-2182-147                 Primary County:  HENRY 
   Letting Date:  150818     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    SMITH SEEDING, INC. 
Contract Period:   50 WORK DAYS      Late Start Date:  04/04/16 
 
 
        Project:  NHSN-218-2(147)--2R-44 
      Work Type:  LANDSCAPING 
         County:  HENRY              Prj Awd Amt: $372,579.50 
          Route:  U.S. 218 
       Location:  255TH ST INTERCHANGE NORTH TO 220TH ST 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   SM021          SMITH SEEDING, INC.                                                        $    372,579.50     100.00  % 
   2   SO023          TRUELSEN BLUMENTHAL LLC D/B/A SOIL-TEK                                     $    413,377.00     110.95  % 
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                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 502  2 

 
     Bid Order:  502                             Contract ID:  44-2182-147                   Primary County:  HENRY 
  Letting Date:  08/18/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) SM021               |(   2  ) SO023               |(      ) 
                                          |SMITH SEEDING, INC.          |SOIL-TEK                     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   LANDSCAPING ITEMS 
                                          |                             |                             | 
0010 2101-0850001             1.000  ACRE |    2200.00000        2200.00|   10000.00000       10000.00| 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2101-0850002           743.000  UNIT |      27.50000       20432.50|      30.00000       22290.00| 
  CLEARING AND GRUBBING                   |                             |                             | 
0030 2105-8425005             6.000  CY   |     150.00000         900.00|     150.00000         900.00| 
  TOPSOIL, FURNISH AND SPREAD             |                             |                             | 
0040 2519-4200020            40.000  LF   |      20.00000         800.00|      50.00000        2000.00| 
  REMOVAL AND REINSTALLATION OF FENCE,    |                             |                             | 
  CHAIN LINK                              |                             |                             | 
0050 2526-8285000                    LUMP |    9000.00000        9000.00|   15000.00000       15000.00| 
  CONSTRUCTION SURVEY                     |                             |                             | 
0060 2528-8445110                    LUMP |    5000.00000        5000.00|    2000.00000        2000.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0070 2533-4980005                    LUMP |   20000.00000       20000.00|   30000.00000       30000.00| 
  MOBILIZATION                            |                             |                             | 
0080 2601-2633100            21.600  ACRE |     100.00000        2160.00|     150.00000        3240.00| 
  MOWING                                  |                             |                             | 

0090 2601-2634450             3.400  ACRE |   18000.00000       61200.00|   19440.00000       66096.00| 
  COMPOST                                 |                             |                             | 
0100 2601-2636017             3.900  ACRE |     750.00000        2925.00|     650.00000        2535.00| 
  NATIVE GRASS SEEDING (INSTALL ONLY)     |                             |                             | 
0110 2601-3000201          1482.000  EACH |       3.50000        5187.00|       3.00000        4446.00| 
  HERBICIDE APPLICATION, CUT STUMP        |                             |                             | 
0120 2610-0000600                    LUMP |   15000.00000       15000.00|    8750.00000        8750.00| 
  TILLAGE                                 |                             |                             | 
0130 2611-0000100          2479.000  EACH |      65.00000      161135.00|      70.00000      173530.00| 
  SHRUBS, FURNISHED AND INSTALLED (WITH   |                             |                             | 
  WARRANTY)                               |                             |                             | 
0140 2611-0000200           187.000  EACH |     350.00000       65450.00|     370.00000       69190.00| 
  TREES, FURNISHED AND INSTALLED (WITH    |                             |                             | 
  WARRANTY)                               |                             |                             | 

0150 2612-0000500             3.400  ACRE |     350.00000        1190.00|    1000.00000        3400.00| 
  ROADSIDE SPRAYING                       |                             |                             | 
     SECTION TOTALS                       |           $       372,579.50|           $       413,377.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       372,579.50|           $       413,377.00|           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  09/18/15 
                                                           VENDOR RANKING                                          Page:  503  1 
 

     Bid  Order:  503                         Contract ID:  48-0806-381                 Primary County:  IOWA 
   Letting Date:  150818     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    SMITH SEEDING, INC. 
Contract Period:   15 WORK DAYS      Late Start Date:  10/12/15 
 
 
        Project:  IMN-080-6(381)208--0E-48 
      Work Type:  LANDSCAPING 
         County:  IOWA               Prj Awd Amt: $74,005.00 
          Route:  I-80 
       Location:  REST AREA 2.5 MI EAST OF V38 (WB). 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   SM021          SMITH SEEDING, INC.                                                        $     74,005.00     100.00  % 
   2   SO023          TRUELSEN BLUMENTHAL LLC D/B/A SOIL-TEK                                     $    169,500.00     229.03  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 09/18/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 503  2 

 
     Bid Order:  503                             Contract ID:  48-0806-381                   Primary County:  IOWA 
  Letting Date:  08/18/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) SM021               |(   2  ) SO023               |(      ) 
                                          |SMITH SEEDING, INC.          |SOIL-TEK                     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   LANDSCAPING ITEMS 
                                          |                             |                             | 
0010 2101-0850001             0.400  ACRE |   10000.00000        4000.00|   20000.00000        8000.00| 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2101-0850002           363.000  UNIT |      45.00000       16335.00|      50.00000       18150.00| 
  CLEARING AND GRUBBING                   |                             |                             | 
0030 2105-8425005             9.000  CY   |     150.00000        1350.00|     200.00000        1800.00| 
  TOPSOIL, FURNISH AND SPREAD             |                             |                             | 
0040 2528-8445110                    LUMP |    3000.00000        3000.00|    3000.00000        3000.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0050 2533-4980005                    LUMP |   10000.00000       10000.00|   70000.00000       70000.00| 
  MOBILIZATION                            |                             |                             | 
0060 2599-9999001             0.400  ACRE |   10000.00000        4000.00|   10000.00000        4000.00| 
  ('ACRES' ITEM) HERBICIDE APPLICATION,   |                             |                             | 
  CONTROL BRUSH                           |                             |                             | 
0070 2601-2633100             0.400  ACRE |    1000.00000         400.00|    5000.00000        2000.00| 
  MOWING                                  |                             |                             | 
0080 2601-2639010             4.200  SQ   |     200.00000         840.00|    1500.00000        6300.00| 
  SODDING                                 |                             |                             | 

0090 2601-3000201           145.000  EACH |       4.00000         580.00|      20.00000        2900.00| 
  HERBICIDE APPLICATION, CUT STUMP        |                             |                             | 
0100 2610-0000600                    LUMP |    8000.00000        8000.00|   10000.00000       10000.00| 
  TILLAGE                                 |                             |                             | 
0110 2611-0000200            51.000  EACH |     500.00000       25500.00|     850.00000       43350.00| 
  TREES, FURNISHED AND INSTALLED (WITH    |                             |                             | 
  WARRANTY)                               |                             |                             | 
     SECTION TOTALS                       |           $        74,005.00|           $       169,500.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        74,005.00|           $       169,500.00|           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  09/18/15 
                                                           VENDOR RANKING                                          Page:  504  1 
 

     Bid  Order:  504                         Contract ID:  78-0294-707                 Primary County:  POTTAWATTAMIE 
   Letting Date:  150818     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    NORTHWEST LANDSCAPING, INC. 
Contract Period:   45 WORK DAYS      Late Start Date:  09/21/15 
 
 
        Project:  MPIN-029-4(707)67--0N-78 
      Work Type:  CLEARING AND GRUBBING 
         County:  POTTAWATTAMIE      Prj Awd Amt: $98,012.50 
          Route:  I-29 
       Location:  FROM NORTH OF L19(HONEY CREEK) INTERCHANGE 
                  NORTH TO SOUTH OF NORTH I-680 INTERCHANGE 
                  (SB) 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   NO300          NORTHWEST LANDSCAPING, INC.                                                $     98,012.50     100.00  % 
   2   M.215          MLS LANDSCAPE & DESIGN, INC.                                               $    142,039.00     144.91  % 
   3   K.055          K & L CONSTRUCTION, INC.                                                   $    157,223.00     160.41  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 09/18/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 504  2 

 
     Bid Order:  504                             Contract ID:  78-0294-707                   Primary County:  POTTAWATTAMIE 
  Letting Date:  08/18/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) NO300               |(   2  ) M.215               |(   3  ) K.055 
                                          |NORTHWEST LANDSCAPING, INC.  |MLS LANDSCAPE & DESIGN, INC. |K & L CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850002          3475.000  UNIT |      17.20000       59770.00|      25.00000       86875.00|      30.00000      104250.00 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2105-8425005            20.000  CY   |      40.00000         800.00|      50.00000        1000.00|      40.00000         800.00 
  TOPSOIL, FURNISH AND SPREAD             |                             |                             | 
0030 2519-3300400            12.000  EACH |     151.00000        1812.00|     300.00000        3600.00|     250.00000        3000.00 
  FIELD FENCE BRACE PANELS                |                             |                             | 
0040 2519-4200040          4594.000  LF   |       3.25000       14930.50|       6.00000       27564.00|       4.50000       20673.00 
  REMOVAL AND REINSTALLATION OF FENCE,    |                             |                             | 
  FIELD                                   |                             |                             | 
0050 2528-8445110                    LUMP |    5000.00000        5000.00|   10000.00000       10000.00|    3500.00000        3500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0060 2533-4980005                    LUMP |   12000.00000       12000.00|    5000.00000        5000.00|   15000.00000       15000.00 
  MOBILIZATION                            |                             |                             | 
0070 2602-0000309          2000.000  LF   |       1.85000        3700.00|       4.00000        8000.00|       5.00000       10000.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 9 IN. DIA.                      |                             |                             | 
     SECTION TOTALS                       |           $        98,012.50|           $       142,039.00|           $       157,223.00 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        98,012.50|           $       142,039.00|           $       157,223.00 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  09/18/15 
                                                           VENDOR RANKING                                          Page:  505  1 
 

     Bid  Order:  505                         Contract ID:  97-0201-169                 Primary County:  WOODBURY 
   Letting Date:  150818     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    NORTHWEST LANDSCAPING, INC. 
Contract Period:  By Individual Site Numbers 
 
 
        Project:  NHSN-020-1(169)--2R-97 
      Work Type:  CLEARING AND GRUBBING 
         County:  WOODBURY           Prj Awd Amt: $649,924.00 
          Route:  U.S. 20 
       Location:  MINNESOTA AVE TO W OF CORRECTIONVILLE 
                  (EB/WB) 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   NO300          NORTHWEST LANDSCAPING, INC.                                                $    649,924.00     100.00  % 
   2   SO023          TRUELSEN BLUMENTHAL LLC D/B/A SOIL-TEK                                     $    697,630.00     107.34  % 
   3   HO470          HOMER TREE SERVICE, INC.                                                   $    769,777.80     118.44  % 
   4   K.055          K & L CONSTRUCTION, INC.                                                   $    999,919.08     153.85  % 
   5   M.215          MLS LANDSCAPE & DESIGN, INC.                                               $  1,035,070.00     159.26  % 
   6   CA340          L.A. CARLSON CONTRACTING, INC.                                             $  1,784,200.00     274.52  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 09/18/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 505  2 

 
     Bid Order:  505                             Contract ID:  97-0201-169                   Primary County:  WOODBURY 
  Letting Date:  08/18/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) NO300               |(   2  ) SO023               |(   3  ) HO470 
                                          |NORTHWEST LANDSCAPING, INC.  |SOIL-TEK                     |HOMER TREE SERVICE, INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850001           241.000  ACRE |    1975.00000      475975.00|    1800.00000      433800.00|    2500.00000      602500.00 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2528-8445110                    LUMP |    8000.00000        8000.00|   10000.00000       10000.00|   35000.00000       35000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0030 2533-4980005                    LUMP |   21000.00000       21000.00|  100000.00000      100000.00|   20000.00000       20000.00 
  MOBILIZATION                            |                             |                             | 
0040 2601-2634100            80.000  ACRE |     700.00000       56000.00|     700.00000       56000.00|     700.00000       56000.00 
  MULCHING                                |                             |                             | 
0050 2601-2642100            80.000  ACRE |     455.00000       36400.00|     575.00000       46000.00|     269.50000       21560.00 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0060 2602-0000309         14380.000  LF   |       3.55000       51049.00|       3.50000       50330.00|       2.31000       33217.80 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 9 IN. DIA.                      |                             |                             | 
0070 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0080 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 

  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $       649,924.00|           $       697,630.00|           $       769,777.80 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       649,924.00|           $       697,630.00|           $       769,777.80 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 09/18/15 
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     Bid Order:  505                             Contract ID:  97-0201-169                   Primary County:  WOODBURY 
  Letting Date:  08/18/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) K.055               |(   5  ) M.215               |(   6  ) CA340 
                                          |K & L CONSTRUCTION, INC.     |MLS LANDSCAPE & DESIGN, INC. |CARLSON, L.A. CONTRACTING, IN 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850001           241.000  ACRE |    3010.00000      725410.00|    3050.00000      735050.00|    6350.00000     1530350.00 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2528-8445110                    LUMP |    3500.00000        3500.00|    5000.00000        5000.00|   20000.00000       20000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0030 2533-4980005                    LUMP |  115500.00000      115500.00|  100000.00000      100000.00|  125000.00000      125000.00 
  MOBILIZATION                            |                             |                             | 
0040 2601-2634100            80.000  ACRE |     700.00000       56000.00|     700.00000       56000.00|     700.00000       56000.00 
  MULCHING                                |                             |                             | 
0050 2601-2642100            80.000  ACRE |     326.34375       26107.50|    1000.00000       80000.00|     192.50000       15400.00 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0060 2602-0000309         14380.000  LF   |       5.00011       71901.58|       4.00000       57520.00|       2.50000       35950.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 9 IN. DIA.                      |                             |                             | 
0070 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0080 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 

  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $       999,919.08|           $     1,035,070.00|           $     1,784,200.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       999,919.08|           $     1,035,070.00|           $     1,784,200.00 
==================================================================================================================================== 
 


